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DATE:  August 9, 2010  

 
 
 
 

CONTRACTING AGENCY 
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

CENTRAL BRIDGE MANAGEMENT UNIT 
RALEIGH, NORTH CAROLINA 

 
 
WBS No.:  47066.3.1  
F.A. No.:  BRSTP-019E(5) 
Type of Work: Bridge Preservation - Structural Steel Repairs, Substructure Repairs & 

Cleaning & Painting Structural Steel. 
        
 
Proposals subject to the conditions made a part hereof will be received until 2:00 P.M.,  
September 23, 2010 and then publicly opened for furnishing the services as described herein. 
 
Sealed bids will be opened in the Conference Room, NCDOT-Bridge Management Unit, 4809 
Beryl Road, Raleigh, NC 27606. 
 
Send all proposals directly to the issuing agency: 
 

N. C. DEPARTMENT OF TRANSPORTATION 
BRIDGE MANAGMENT UNIT 

4809 BERYL ROAD 
RALEIGH, NORTH CAROLINA  27606 

 
ATTENTION:    RICK NELSON 

 
 

NOTE:      Please indicate project number, bridge number and opening date on the bottom left 
hand corner of your envelope. 
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PRE-QUALIFYING TO BID 

 

All prospective Bidders shall be pre-qualified with the Department of Transportation prior to 
submitting a bid. Contractors who are not pre-qualified may obtain information and forms for 
pre-qualifying from: 
 

Contractual Services Unit 
State Contractual Services Engineer 

Greg Keel, PE 
Tel: (919) 733-7174 
Fax: (919) 715-7378 

 
All required pre-qualification statements and documents shall be filed with the State Contractual 
Services Engineer at least two weeks prior to the date of opening bids. 
 
PRE-BID CONFERENCE 

 

All prospective bidders are to meet for the Pre-Bid Conference, at 1:00 PM, Thursday, 

September 9, 2010 in the State Bridge Management Unit Conference Room, 4809 Beryl 

Road, Raleigh, NC. This Conference will be conducted by Department personnel for the 
purpose of providing additional information about the project and to give Bidders an opportunity 
to ask any questions they may have. Only bids received from Bidders who have attended and 
properly registered at the Pre-Bid Conference will be considered. 
 
No questions concerning the project will be answered by any Department personnel at any time 
except at the Pre-Bid Conference. 
 
Attendance at the Pre-Bid Conference will not meet the requirements of proper registration 
unless the individual attending has registered at the Conference in accordance with the 
following: 
 

1. The individual signs his or her name on the official roster; 
2. The individual writes in the name and address of the company he or she represents, 

and 
3. Only one company is shown as being represented by the individual attending. 
4. The individual is an officer or permanent employee of the firm they represent. 
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GENERAL SPECIAL PROVISIONS 

 

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS 

 

Payments made on this contract are subject to availability of funds as allocated by the General 
Assembly. If the General Assembly fails to allocate adequate funds, the Department reserves the 
right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 
60 days before completion of schedule work for which funds are available. In the event of 
termination, the Contractor shall be paid for the work already performed in accordance with the 
contract specifications. 
 

PREPARATION AND SUBMISSION OF BIDS 

 

All bids shall be prepared and submitted in accordance with the following listed requirements. 
 

1. The proposal form furnished by the Department shall be used and shall not be taken apart 
or altered. 

2. All entries including signatures shall be written in ink. 
3. The amount bid shall be written in figures in the proper place in the proposal form. 
4. Changes in any entry shall be made by marking through the entry in ink and making the 

correct entry adjacent thereto in ink. A representative of the Bidder shall initial the 
change in ink. 

5. The bid shall be properly executed. In order to constitute proper execution, the bid shall 
show the Contractor’s name, address, and Federal Identification Number and shall be 
signed by an authorized representative. Bids submitted by corporations shall bear the seal 
of the corporation. 

6. The bid shall not contain any unauthorized additions, deletions, or conditional bids.  
7. The Bidder shall not add any provision reserving the right to accept or reject an award, or 

to enter into a contract pursuant to an award. 
8. The bid shall be accompanied by a bid bond on the form furnished by the Department or 

by a bid deposit. The bid bond shall be completely and properly executed in accordance 
with the requirements of “Bid Bond or Bid Deposit”. The bid deposit shall be a certified 
check or cashiers check in accordance with “Bid Bond or Bid Deposit” 

9. The bid shall be placed in a sealed envelope (complete proposal) and shall have been 
delivered to and received by the Department prior to the time specified in the invitation to 
bid. 

 

REJECTION OF BIDS 

 
Any bid submitted which fails to comply with any of the requirements contained herein shall be 
considered irregular and may be rejected. 
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AWARD OF CONTRACT 
 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The 
lowest responsible Bidder will be notified that his bid has been accepted and that he has been 
awarded the contract. 

 

BID BOND OR BID DEPOSIT 

 

Each bid shall be accompanied by a corporate bid bond or a bid deposit of a certified or cashiers 

check in the amount of at least 5% of the total amount bid for contract. No bid will be considered 

or accepted unless accompanied by one of the foregoing securities. The bid bond shall be 

executed by a Corporate Surety licensed to do business in North Carolina and the certified check 

or cashiers check shall be drawn on a bank or trust company insured by the Federal Deposit 

Insurance Corporation and made payable to the Department of Transportation in an amount of at 

least 5% of the total amount bid for the contract. The condition of the bid bond or bid deposit is: 

the Principal shall not withdraw its bid within 60 days after the opening of the same, and if the 

contract is awarded to the Principal, the Principal shall within 15 days after the prescribed 

contract documents are mailed to him for signature, execute such contractual documents as may 

be required by the terms of the bid and give payment and performance bonds with good and 

sufficient surety as required for the faithful performance of the contract and for the protection of 

all persons supplying labor and materials in the prosecution of the work; in the event of the 

failure of the Principal to enter into such contract and execute such documents as may be 

required, then the amount of the bid bond shall be immediately paid to the Department as 

liquidated damages or, in the case of a bid deposit, the deposit shall be forfeited to the 

Department. 

When a bid is secured by a bid bond, the bid bond shall be on the form furnished by the 
Department. The bid bond shall be executed by both the Bidder and a Corporate Surety licensed 
under the laws of North Carolina to write such bonds. 
 
The execution by the Bidder shall be in the same manner as required under “Preparation and 
Submission of Bids” for the proper execution of the bid. The execution by the Corporate Surety 
shall be the same as is provided for under “Preparation and Submission of Bids” for the 
execution of the bid by a corporation. The seal of the Corporate Surety shall be affixed to the bid 
bond. The bid bond form furnished is for execution of the Corporate Surety by a General Agent 
or Attorney in Fact. A certified copy of the Power of Attorney shall be attached if the bid bond is 
executed by a General Agent or Attorney in Fact. The Power of Attorney shall contain a 
certification that the Power of Attorney is still in full effect as of the date of the execution of the 
bid bond by the General Agent or Attorney in Fact. If the bid bond is executed by the Corporate 
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Surety by the President, Vice President, or Assistant Vice President, and attested to by the 
Secretary or Assistant Secretary, then the bid bond form furnished shall be modified for such 
execution, instead of execution by the Attorney in Fact or the General Agent. 
 
When a bid is secured by a bid deposit (certified check or cashiers check), the execution of a bid 
bond will not be required. 
 
All bid bonds will be retained by the Department until the contract is executed by the successful 
Bidder, after which all such bid bonds will be returned to the Bidder or the Surety. 
 

PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS 
 

Bonds will not be required by the Department if the awarded amount of the contract is less than 
Three Hundred Thousand Dollars ($300,000.), otherwise, the following shall apply: 
 

(A) The successful Bidder, at the time of the execution of the contract, shall provide a 
contract performance bond in the amount of one hundred percent (100%) of the contract 
amount, conditioned upon the faithful performance of the contract in accordance with the 
plans, specifications and conditions of the contract. Such bond shall be solely for the 
protection of the contracting body which awarded the contract. 
 

(B) The successful Bidder, at the time of the execution of the contract, shall provide a 

contract payment bond in the amount of one hundred percent (100%) of the contract 

amount, conditioned upon the prompt payment for all labor or materials for which a 

contractor or sub-contractor is liable. The payment bond shall be solely for the protection 

of the persons furnishing materials or performing labor for which a contractor or 

subcontractor is liable. 

The performance bond and the payment bond shall be executed by one or more surety companies 
legally authorized to do business in the State of North Carolina and become effective upon the 
awarding of the construction contract. 
 
Before an award is made, the apparent low bidder will be notified in writing to submit to the 
Purchasing Section, a performance bond and payment bond, each in the amount of 100% of the 
contract. 
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DELIVERY OF BIDS 

 

All bids (complete proposal) shall be placed in a sealed envelope having the name and address of 
the Bidder, and the Statement on the outside of the envelope: 
 
“Bid for State Highway Project No. BK-5101N, Rehabilitation of Bridge #16, Mitchell County” 
 
If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 
envelope addressed to: 
 

N. C. DEPARTMENT OF TRANSPORTATION 
BRIDGE MAINTENANCE UNIT 

4809 BERYL ROAD 
RALEIGH, NC 27606 

 
ATTENTION: Mr. Rick Nelson 

 
The outer envelope shall also bear the statement: 
 

“BID FOR STATE HIGHWAY PROJECT NO. BK-5130” 
 
If delivered in person, the sealed envelope shall be delivered to the office of North Carolina 
Department of Transportation, Bridge Maintenance Unit, 4809 Beryl Road, Raleigh, NC 27606. 
All bids shall be delivered prior to the time specified in the invitation to bid. Bids received after 
2:00 PM, September 23, 2010 will not be accepted. 
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GENERAL SPECIAL PROVISIONS 

 

SCOPE OF WORK 

 
This work shall consist of furnishing all labor, equipment, and materials to modify existing 
diaphragms, jack bridge spans, repair girders, repair substructure, clean and paint affected 
structural steel and bearings and lead paint abatement.  
 
The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 
Specifications for Roads and Structures dated July 2006, except as otherwise specified herein.  
 

CONTRACT TIME AND LIQUIDATED DAMAGES 

 
The date of availability for this contract is no sooner than April 4, 2011. 
 
The completion date for this contract is no later than July 29, 2011. 
 
The liquidated damages for this contract time are Five Hundred Dollars ($500.00) per calendar 

day. After award of the project, the Contractor shall notify the Engineer of his expected date for 

beginning work. Should the Contractor desire to revise this date, he shall notify the Engineer in 

writing at least thirty (30) days prior to the revised date. 

At the pre-construction conference, the Contractor shall declare his expected date for beginning 
work 
 

INTERMEDIATE CONTRACT TIME No. 1 AND LIQUIDATED DAMAGES 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. Except 
when road closures are specified in the traffic control plans, do not close or narrow travel lanes 
as follows: 
 
All Roads: 6:00 AM-9:00 AM & 4:00 PM-6:00 PM Monday thru Friday  
 
In addition, the Contractor shall not close or narrow a lane of traffic, detain/or alter the traffic 
flow on or during holidays, holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS: 

 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
2. For New Year's Day, between the hours of 6:00 pm December 31st to 6:00 am January 

2nd. If New Year's Day is on Friday, Saturday, Sunday or Monday, then until 6:00 am 
the following Tuesday. 
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3. For Easter, between the hours of 6:00 pm Thursday and 6:00 am Monday. 
4. For Memorial Day, between the hours of 6:00 pm Friday and 6:00 am Tuesday. 
5. For Independence Day, between the hours of 6:00 pm the day before Independence Day 

and 6:00 am the day after Independence Day. If Independence Day is on a Friday, 
Saturday, Sunday or Monday, then between the hours of 6:00 pm the Thursday before 
Independence Day and 6:00 am the Tuesday after Independence Day. 

6. For Labor Day, between the hours of 6:00 pm Friday and 6:00 am Tuesday. 
7. For Thanksgiving Day, between the hours of 6:00 pm Tuesday and 6:00 am Monday. 
8. For Christmas, between the hours of 6:00 pm the Friday before the week of Christmas 

Day and 6:00 am the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer.  
 
The time of availability for this intermediate contract time shall be the time the Contractor begins 
to install all traffic control devices for daytime and nighttime lane closures according to the time 
restrictions listed above. 
 
The completion time for this intermediate contract time shall be the time the Contractor is 
required to complete the removal of traffic control devices required for daytime and nighttime 
lane closures according to the time restrictions stated above and restore traffic to the existing 
pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($250.00) per 15 minute period. 
 

INTERMEDIATE CONTRACT TIME No. 2 AND LIQUIDATED DAMAGES 

 

To necessitate the repairs to the bridge the contractor shall close the bridge to traffic as described 
in the Traffic Control Plans. 
 
The time of availability for this intermediate contract time will be the day and time that the 
Contractor elects to begin the work.  The Contractor shall inform the Engineer of the intended 
closure date 14 days prior to that date.  Holiday restrictions will still apply. 
 
The completion time for this intermediate contract time will be 6 consecutive weeks (35 calendar 
days) after the time of availability. 
 
The liquidated damages for this contract time are Five Hundred Dollars ($500.00) per calendar 
day. 

 

CONSTRUCTION METHODS 

 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 10 

The contractor shall perform all construction activities in accordance with the applicable 
requirements of the NCDOT Standard Specifications for Roads and Structures dated July 2006, 
except as otherwise specified herein. 
 

SITE INVESTIGATION AND REPRESENTATION 

 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and 

general and local conditions; particularly those bearing on transportation, availability of labor, 

State Regulations for safety and security of property, roads, and facilities required for the 

prosecution of the work, and all matters which can in any way affect the work, or cost thereof, 

under this contract. Any failure by the Contractor to acquaint himself with all the available 

information concerning these conditions will not relieve him from the responsibility for 

estimating properly the difficulty or cost of successfully performing the work. 

 

CONTROL OF EROSION, SILT AND POLLUTION 

 
Control of erosion, siltation, and pollution shall meet the requirements of Section 107-13 of the 
Standard Specifications for Roads and Structures dated July 2006.  
 
The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies 
of the proposed alternate to the Engineer for approval. Approval must be obtained before 
construction is started on the alternate plan.  
 
In the event an erosion and sedimentation control plan is not followed or properly maintained, all 
other work shall be suspended until corrections are made. 
 

MATERIALS AND TESTING 

 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 
106 of the Standard Specifications and the Department’s “Material and Tests Manual”. All 
material must be approved by the Engineer prior to being used. 
 

TRAFFIC CONTROL 

 

The Contractor will be required to give the Engineer a minimum of two (2) weeks written notice 
before starting work.  The Contractor will be responsible for providing erecting and maintaining 
all traffic control devices per the Traffic Control plans. 
 

INDEMNIFICATION 

 

The Contractor shall indemnify, defend and save harmless, the State, the Department, and all of 

its officers, agents and employees from all damages, suits, actions or claims brought of any 

injuries or damages sustained by any person or property on account of the Contractor’s 
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operations in connection with the contract. It is specifically understood and agreed that this 

indemnification agreement does not cover or indemnify the Department for its own negligence, 

breach of contract, equipment failure, or other circumstance of operation beyond the control of 

the Contractor. The Contractor shall be responsible for and indemnify and save the Department 

harmless for any and all damages to its property caused by the negligence of the Contractor, its 

employees or agents in carrying out this contract. 

COMPENSATION 

 
The Department agrees to pay the Contractor the total project bid cost including any bid item 
overruns, minus any liquidated damages, when he has satisfactorily completed the scheduled 
work described herein. 
 

ADDITIONAL COMPENSATION and/or EXTENSION OF COMPLETION DATE 

Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Engineer with detailed justification within thirty (30) days after receipt of final 
invoice payment. The failure on the part of the Contractor to submit the claim(s) within thirty 
(30) days shall be a bar to recovery. 
 

BASIS OF PAYMENT 

 

Monthly partial payments will be made in accordance with Section 109-4 of the NCDOT 
Standard Specifications dated July 2006. 
 

WORK PROCEDURES AND ASSIGNMENTS 

 

Engineer 

The Engineer for this project shall be the State Bridge Management Engineer, thru the issuing of 
the purchase order. Thereafter the Engineer shall be the Division 13 Engineer, Division of 
Highways, North Carolina Department of Transportation, acting directly or through his duly 
authorized representatives. 
 

Authority of the Engineer 

The Engineer will decide all questions which may arise as to the quality and acceptability of 
work performed and as to the rate of progress of the work; all questions which may arise as to 
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 
on the part of the Contractor. His decision shall be final and he shall have executive authority to 
enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. 

 

Contractor Supervision 

The Contractor shall have a responsible Supervisor for the purpose of supervising, scheduling 
and coordinating this contract with the Engineer. 

 

Availability 
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Provisions shall be made so that a Supervisor can be contacted at any time during the work day 
during the length of the contract and during nights and weekends for the duration of the road 
closure. 

 

COMPETITIVE PROPOSALS 

 
Pursuant to the provisions of G.S. 143-54 under penalty of perjury, the signer of this proposal 

certifies this proposal has not been arrived at collusively nor otherwise in violation of Federal or 

North Carolina Anti-Trust Laws. All proposals must be signed by the owner or an officer of the 

firm. 

 

ACCEPTANCE AND REJECTION 

 
The right is reserved by the Contracting Agency to accept or reject all proposals or to waive any 

informality in the proposals. 

UTILITY CONFLICTS 

 
The Department will be responsible for the adjustment of any utility at the bridge site prior to the 
date of availability. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts 
or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
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should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
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required to install the components.  Welding shall be performed by certified welders as 
specified in the Standard Specifications.  

3.0 BASIS OF PAYMENT 

Payment will be made at the contract bid price for the approximate pounds structural steel 
used for diaphragm modifications that have been satisfactorily completed and accepted.  
Such payment will be full compensation for all materials, equipment, tools, labor, and 
incidentals necessary to complete the work. 

 

 

GIRDER REPAIR 

1.0 GENERAL 

Cut and remove deteriorated bottom flange and web of girders above the bearings at End 
Bent 1, Bent 3 and End Bent 2 for girders indicated on the plans to be repaired.  The 
engineer will determine the extents of the section to be removed on a per girder basis.  
Prepare web, bearing stiffeners and or connector plates, and bottom flange for welding 
proposed replacement section as shown on the plans.  Weld new sections in place. Welding 
shall be performed by certified welders as specified in the Standard Specifications. 

2.0 FIELD ALTERATIONS 

Since this repair involves working with an existing structure where dimensions may vary 
throughout the structure, the contractor should expect and shall be prepared to make 
alterations in the field.  This includes, but is not limited to, having qualified personnel on 
hand to perform necessary alterations and having extra material on hand (or the ability to 
procure extra material in a timely manner).  All such alterations shall be brought to the 
attention of the engineer and agreed upon prior to alteration. 

3.0 BASIS OF PAYMENT 

Payment will be made at the contract price bid for approximate pounds structural steel used 
for Girder Repair.  Such payment will be full compensation for all materials, equipment, 
tools, labor, and incidentals necessary to complete the work. 
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EPOXY RESIN INJECTION (10-12-01) 

1.0 GENERAL 

For repairing cracks, an approved applicator is required to perform the epoxy resin 
injection.  Make certain the supervisor and the workmen have completed an instruction 
program in the methods of restoring concrete structures utilizing the epoxy injection 
process and have a record of satisfactory performance on similar projects. 

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision 
required when repairing cracks with the injection of an epoxy resin adhesive. 

2.0 SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 0.01” wide or greater in the caps of end 
bents 1 and 2 and in the columns, struts and caps of bents 3 and 6. 

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with 
epoxy mortar. 

3.0 COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin 
manufacturer for satisfactory performance of the work. 

Have the Technical Representative present when the job begins and until the Engineer is 
assured that his service is no longer needed. 

The expense of having this representative on the job is the Contractor’s responsibility and 
no direct payment will be made for this expense. 

  

4.0 TESTING 

The North Carolina Department of Transportation Material and Tests Unit obtains test 
cores from the repaired concrete.  If the failure plane is located at the repaired crack, a 
minimum compressive strength of 3000 psi (20.7 MPa) is required of these cores. 

5.0 MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  
Provide modified epoxy resin (Component “A”) that conforms to the following 
requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F (4 ± 1°C), cps Brookfield RVT Spindle 6000 - 8000 
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No. 4 @ 20 rpm 

Viscosity @ 77 ± 3°F (25 ± 1°C), cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
400 - 700 

Epoxide Equivalent Weight ASTM D1652 152 - 168 

Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 
following requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F (4 ± 1°C), cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F (25 ± 1°C), cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

∗ Method modified to use perchloric acid in acetic acid. 

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier 
specifies, has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F (25 ± 1°C) 15 minutes minimum 

@ 100 ± 3°F (38 ± 1°C) 5 minutes minimum 

Certify that the Adhesive, when cured for 7 days at 77 ± 3°F (25 ± 1°C) unless otherwise 
specified, has the following properties: 

 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7000 psi (48.3 MPa) min. 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (69.0 MPa) min. 

Flexural Modulus ASTM D790 3.5 x 10
5
 psi (2413.2 MPa) 

Compressive Yield Strength ASTM D695 11,000 psi (75.8 MPa) min. 

Compressive Modulus ASTM D695 2.0 - 3.5 x 10
5
 psi (1379.0 - 

2413.2 MPa) 

Heat Deflection Temperature ASTM D648* 125°F (52°C) min. 
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Cured 28 days @ 77 ± 3°F (25 ± 

1°C) 

135°F (57°C) min. 

Slant Shear Strength, 5000 psi 

(34.5 MPa) compressive 

strength concrete 

AASHTO T237 

 

Cured 3 days @ 40°F (4°C) 

wet concrete 

 
3500 psi (24.1 MPa) min. 

Cured 7 days @ 40°F (4°C) 

wet concrete 

 
4000 psi (27.6 MPa) min. 

Cured 1 day @ 77°F (25°C) 

dry concrete 

 
5000 psi (34.5 MPa) min. 

∗ Cure test specimens so that the peak exothermic temperature of the adhesive does not 

exceed 77°F (25°C). 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to 
confine the epoxy resin during injection). 

6.0 EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio 
control of exact proportions of the two components at the nozzle to meter and mix the two 
injection adhesive components and inject the mixed adhesive into the crack.  Use electric or 
air powered pumps that provide in-line metering and mixing. 

Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200  ± 5 psi (1380 ± 35 kPa) and equipped with a 
manual pressure control override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as 

prescribed by the manufacturer.  A tolerance of ± 5% by volume at any discharge pressure 
up to 200 psi (1380 kPa) is permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 
automatically stop the machine when only one component is being pumped to the mixing 
head. 

7.0 PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

• Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to 
the bond of the epoxy injection surface seal system from the surfaces adjacent to the 
cracks or other areas of application.  Acids and corrosives are not permitted. 
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• Provide entry ports along the crack at intervals not less than the thickness of the 
concrete at that location. 

• Apply surface seal material to the face of the crack between the entry ports.  For 
through cracks, apply surface seal to both faces. 

• Allow enough time for the surface seal material to gain adequate strength before 
proceeding with the injection. 

8.0 EPOXY INJECTION 

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until 
the epoxy adhesive appears at the next higher entry port adjacent to the entry port being 
pumped. 

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as 
long as the injection equipment meter indicates adhesive is being dispensed or until 
adhesive shows at the next entry port. 

When epoxy adhesive appears at the next adjacent port, stop the current injection and 
transfer the epoxy injection to the next adjacent port where epoxy adhesive appeared. 

Perform epoxy adhesive injection continuously until cracks are completely filled. 

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and 
notify the Engineer. 

9.0 FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to 
allow the removal of the surface seal without any draining or runback of epoxy material 
from the cracks. 

Remove the surface seal material and injection adhesive runs or spills from concrete 
surfaces. 

Finish the face of the crack flush to the adjacent concrete, removing any indentations or 
protrusions caused by the placement of entry ports. 

10.0 BASIS OF PAYMENT 

Payment for epoxy resin injection will be at the contract unit price per linear foot (meter) 
for “Epoxy Resin Injection”.  Such payment will be full compensation for all materials, 
tools, equipment, labor, and for all incidentals necessary to complete the work. 
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CONCRETE REPAIRS TO SUBSTRUCTURE (SPECIAL) 

Description 

Work includes removal of concrete in spalled areas of the existing caps, diaphragms, and 
columns in reasonably close conformity with the lines, depth, and details shown on the plans, 
described herein and as established by the Engineer.  This work also includes straightening, 
cleaning, and replacement of reinforcing steel, dowelling new reinforcing steel, removing all 
loose materials, removing and disposing of debris, applying repair material, and protecting 
adjacent areas of the bridge and environment from material leakage.  The repair material shall be 
one of the below described materials unless otherwise noted in the plans or provisions. 

The location and extent of repairs shown on the plans described herein are general in nature.  The 
Engineer determines the exact extent of removal in the field based on an evaluation of the 
condition of the exposed surfaces. 

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from 
construction operations.  No extra payment is provided for these repairs. 

A.  Polymer Modified Concrete Repair Material 

Materials 

Repair material shall be polymer modified cement mortar for vertical or overhead 
applications and shall be suitable for applications in marine environments.  Material shall 
be approved for use by NCDOT.  Submit repair material to the Engineer for review and 
approval prior to beginning the work.  Color of repair material shall be concrete gray. 

Surface Preparation 

Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean 
surfaces to be repaired and remove all loose materials.  Remove grease, wax, salt, and oil 
contaminants by scrubbing with an industrial grade detergent or degreasing compound 
followed by a mechanical cleaning.  Remove weak or deteriorated concrete to sound 
concrete by bush hammering, gritblasting, scarifying, waterblasting, or other approved 
methods.  Remove dirt, dust, laitance and curing compounds by gritblasting, sanding, or 
etching with 15% hydrochloric acid. Only acid etch if approved and follow it by 
scrubbing and flushing with copious amounts of clean water.  Check the cleaning using 
moist pH paper. Water cleaning is complete when the paper reads 10 or higher. Follow 
all mechanical cleaning with vacuum cleaning. 

Application 

When surface preparation is completed, mix and apply repair mortar in accordance with 
manufacturer’s recommendations.  Use aggregate that is washed, kiln-dried, and bagged.  
Apply bonding agent to all repair areas immediately prior to placing repair mortar.  



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 21 

Repair areas shall be formed unless otherwise approved by the Engineer.  Form areas to 
establish the original neat lines of the member being repaired. 

Apply repair mortar to damp surfaces only when approved.  In such instances, remove all 
free water by air-blasting.  After applying the repair mortar, remove excessive material 
and provide a smooth, flush surface.   

B.  Shotcrete Repair Material 

 

Shotcrete 

Qualification of Shotcrete Contractor 

Shotcrete Contractors are not acceptable as a Prime Contractor or Subcontractor unless 

all of following requirements are met: 

The Shotcrete Contractor furnishes proof that his or her company has a minimum of 
5 years experience in shotcrete repair work on jobs of similar size and character. 

The Shotcrete Contractor furnishes five references who were responsible for supervision  
of similar projects and testifies to the successful completion of these projects.  Include 
name, address, and telephone number.  Prior to starting work, the Contractor’s nozzlemen 
are required to pass a test demonstrating their competence.  This test is conducted at the 
job site and approximates actual working conditions as near as possible.  For test 
requirements, see ACI 506.3R, Chapters 2.5 and 3.  Only workmanship demonstration is 
tested. 

General  

When shotcreting, meet all requirements of ACI 506.2, published by the American 
Concrete Institute, Detroit, Michigan, except as modified by the requirements of this 
Special Provision. 

Prior to beginning any repair work, provide a sufficiently sized temporary work platform 
at each repair location as required.  Design steel members meeting the requirements of 
the American Institute of Steel Construction Manual.  Design timber members in 
accordance with the “National Design Specification for Stress-Grade Lumber and Its 
Fastenings” of the National Forest Products Association.  Submit the platform structure 
design for review and approval.  Do not install the platform until the design is approved.  
Do not drill holes into the superstructure.  When the platform is removed, remove all 
anchorages made in the substructure and repair the substructure at no additional cost to 
the Department. 

Material  
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Use materials conforming to the requirements of the applicable sections of the Standard 
Specifications and the following provisions: 

Use Type II Cement.  Replace ten percent by weight of the cement with silica fume. 

Do not use admixtures without approval. 

Produce shotcrete cores with a compressive strength of 5000 psi (34.5 MPa) at 28 days. 
The provisions of ACI 506.2, Section 1.6.3.3, Paragraph 2, do not apply. 

Submit the shotcrete mix design, including the source of the material, to the Engineer for 
acceptance before using it. 

Use size 2S or 2MS fine aggregate unless otherwise approved. 

Finish 

Slightly build up and trim the shotcrete surface to the final surface by cutting with the 
leading edge of a sharp trowel.  Use a rubber float to float any imperfections.  Limit work 
on the finished surface to correcting imperfections caused by trowel cutting. 

Testing 

Each day shotcreting takes place, have each nozzleman shoot one 18" x 18" x 3" (460 
mm x 460 mm x 75 mm) Test Panel.  Shoot the panel in the same position as the repair 
work that is being done.  The panel demonstrates whether the shotcrete is being properly 
applied and furnishes cores for testing compressive strength.  Drill three 3" (76 mm) 
diameter cores from each test panel and also drill cores from the repair areas as directed 
by the Engineer.  Do not take cores from repaired areas until the shotcrete has cured for 
7 days.  Drill a core that penetrates into the existing substructure concrete at least 
2 inches (50 mm).  These cores are inspected for delaminations and sand pockets and 
tested for bond strength and/or compressive strength.  If a core taken from a repaired area 
indicates unsatisfactory application or performance of the shotcrete, take additional cores 
from the applicable repair area(s) for additional evaluation and testing as directed by the 
Engineer.  No extra payment is provided for drilling extra cores.  Patch all core holes in 
the repaired substructure units to the satisfaction of the Engineer.   

All material, sample, and core testing is done by the Materials and Tests Unit of North 
Carolina Department of Transportation. 

Mixture  

Mix the shotcrete in the proportions of one part of portland cement to four parts of sand, 
and as directed by the Engineer. 
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Measure this mixture by volume in the dry loose state.  Check batching equipment daily 
or at the discretion of the Engineer. 

 

Repair Method and Operations 

Prior to starting the repair operation, delineate all surfaces and areas assumed to 
be deteriorated by visually examining and by sounding the concrete surface with a 
hammer or any other alternative approved method.  The Engineer is the sole judge 
in determining the limits of deterioration. 

Remove all deteriorated concrete to sound concrete with a 17 lb (7.7 kg) 
(maximum) pneumatic hammer with points that do not exceed the width of the 
shank or with hand picks or chisels as directed by the Engineer.  Do not cut or 
remove the existing reinforcing steel.  Do not remove more existing concrete than 
required to expose the surface of the sound concrete.  Unless specifically directed 
by the Engineer, do not remove concrete deeper than 6 inches (150 mm) or deeper 
than 1 inch (25 mm) below the reinforcing steel. 

If sound concrete is encountered before existing reinforcing steel is exposed, 
prepare and repair the surface without removing any more concrete.  However, if 
the reinforcing steel is wholly or partially exposed, remove the deteriorated and/or 
sound concrete to a minimum clearance of 1 inch (25 mm) all around the 
reinforcing steel. 

Sandblast all exposed concrete surfaces and existing reinforcing steel in repair 
areas to remove all debris, loose concrete, loose mortar, rust, scale, etc.  Use a 
wire brush to clean all exposed reinforcing steel surfaces facing away from the 
sandblast nozzle to remove all dust and loose particles. 

All material removed becomes the Contractor’s.  Use an approved method to 
dispose of the material. 

Restore all repaired members, including chamfered edges, as close as practicable 
to their original “As Built” dimensions and configuration.  Provide a minimum of 
2" (50 mm) shotcrete cover over reinforcing steel exposed during repair.  Finish 
the shotcrete by cutting the surface to final grade with the leading edge of a 
trowel. 

Provide welded wire fabric at each repair area larger than 1 ft2 (0.1 m2). Provide 
a minimum 2" x 2" (50 mm x 50 mm) - 12 gage galvanized welded wire fabric.  
Rigidly secure the welded wire fabric to existing steel or to 3/16" (4.76 mm) 
minimum diameter adequately spaced galvanized hook fasteners to prevent 
sagging.  Encase the welded wire fabric in shotcrete to a minimum depth of 
1½ inches (38 mm). 
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If preferred, use steel or synthetic fiber reinforcement as an alternate to welded 
wire fabric. 

Work only with experienced personnel.  Always work under the direction of an 
experienced superintendent.  The superintendent is required to show a certified 
experience record indicating at least 5 years experience on work of similar type.  
No nozzleman is deemed experienced unless they have worked on several other 
jobs similar to that specified herein and have passed the required pre-qualification 
test listed in this Special Provision. 

Before applying the shotcrete to the surface, thoroughly clean the surface of all 
dirt, grease, oil or foreign matter, and remove all loose or weakened material. 

Wash the roughened existing concrete surface with fresh potable water and an air 
blast, or with a “stiff” hose stream of fresh water until all loosened materials and 
salt water spray are removed.  Perform this operation 30 minutes to 1 hour prior to 
applying the shotcrete. 

Maximum time allowed between removal of deteriorated concrete and shotcrete 
application is 5 days. If the time allowance is exceeded it will be necessary to 
prepare the surface again using the methods described above before shotcrete can 
be applied. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the 
proper thickness of each layer or lift. 

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to 
the time it has been built up to required thickness, thoroughly wash the surface 
with a fresh water stream and air hose as outlined previously, prior to continuing 
with the remaining shotcrete course.  Do not apply shotcrete to a dry surface. 

Have the nozzleman hold the nozzle 3 – 4 feet (0.9 to 1.2 m) from the surface 
being covered in a position that ensures the stream of flowing material strikes at 
approximately right angles to the surface being covered without excessive impact.  
Have the nozzleman control the water content so it never exceeds 3½ gallons 
(13.25 liters) per sack of cement.  Direct the nozzlemen to maintain the water at a 
practicable minimum, dependent on weather conditions, so that the mix properly 
adheres.  Control water content so that it does not become high enough to cause 
the mix to sag or fall from vertical or inclined surfaces, or to separate in 
horizontal layers. 

Use shooting strips or guide wires that do not entrap rebound sand to bring the 
finished work to approximate shape.  Use guide wires to provide a positive means 
of checking the total thickness of the shotcrete applied. Remove the guide wires 
prior to the final finish coat. 
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Blow or rake off sand that rebounds and does not fall clear of the work, or which 
collects in pockets in the work, to avoid leaving sand pockets in the shotcrete.  Do 
not reuse rebound material in the work. 

Apply shotcrete only when the air temperature is at least 40°F (4°C) and rising, 
but less than 95°F (35°C).  Do not apply shotcrete to frosted surfaces.  Maintain 
shotcrete at a minimum temperature of 40°F (4°C) for 3 days. 

 

Testing Shotcrete Surfaces 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check them 
for sags, bridging, and other deficiencies.  Approximately 3 days after completing the 
final shotcrete placement, thoroughly test it again with a hammer.  At this time, the 
shotcrete should have sufficient strength for all sound sections to ring sharply.  Remove 
and replace any unsound portions of the work found during this 3 day old inspection 
period, or at any other time prior to the final inspection of the work.  No additional 
compensation is provided for removal and replacement of concrete during or after the 3 
day old inspection. 

Curing 

Begin curing as soon as the finished shotcrete surface withstands the curing operation 
without damage in accordance with Section 3.7 of ACI 506.2. 

 

Measurement and Payment 

Concrete Repairs to Substruture will be measured and paid for at the contract unit price bid per 
cubic foot and will be full compensation for removal, containment and disposal off-site of 
unsound concrete including the cost of materials, labor, tools, equipment and incidentals 
necessary to accomplish removal.  Depth will be measured from a place at the original outside 
concrete face.  The Contractor and Engineer will measure repair quantities after removal of 
unsound concrete and before application of repair material.  Such payment will also include the 
cost of sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of 
new reinforcing steel, cost of temporary work platform, testing of the soundness of the exposed 
concrete surface, furnishing and installation of repair mortar material, curing and sampling of 
concrete, and protection/cleaning of adjacent areas from splatter or leakage. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 
Standard Specifications. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Concrete Repairs to Caps, Diaphragms, and Columns Cubic Feet 
Reinforcing Steel Pound 

 

 

 

 

EVAZOTE JOINT SEALS (8-13-04) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 
gasoline, salt and other materials that are spilled on or applied to the surface.  Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen 
blown material for the seal. 

Use seals manufactured with grooves 1/8" (3 mm) ± wide by 1/8" (3 mm) ± deep and 
spaced between 1/4  (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the 
length of the joint.  Use seals sized so that the depth of the seal meets the manufacturer’s 
recommendation, but is not less than 70% of the uncompressed width.  Provide a seal 
designed so that, when compressed, the center portion of the top does not extend upward 
above the original height of the seal by more than 1/4 inch (6 mm).  Splice the seal using 
the heat welding method by placing the joint material ends against a teflon heating iron of 

350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the 
welding until the material has completely cooled.  Use material that resists weathering and 
ultraviolet rays.  Provide a seal that has a working range of 30% tension and 60% 
compression and is watertight along its entire length including the ends. 

Provide seals that meet the requirements given below. 
 

TEST TEST METHOD REQUIREMENT 

Elongation at break ASTM D3575 210 ± 15% 

Tensile strength, psi (kPa) ASTM D3575 110 ± 15 (755 ± 100) 

Compression Recovery 

(% of original width) 

AASHTO T42 

50% compr. for 22 hr. 

@ 73°F  (23°C) 1/2 hr. 

recovery 

87 ± 3 

Weather/Deterioration AASHTO T42 

Accelerated Weathering 

No deterioration 

for 10 years min. 
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Compression/Deflection 

 

@ 50% deflection of 

original width 
10 psi (69 kPa) min. 

 @ 50% deflection of 

original width 
60 psi (414 kPa) max. 

Tear Strength, psi (kPa) ASTM D624 16 ± 3 (110 ± 20) 

Density ASTM D545 2.8 to 3.4 

Water Absorption 

(% vol/vol) 

ASTM D3575 Total 

immersion for 3 months 
3 

Have the top of the evazote seal clearly shop marked.  Inspect the evazote seals upon 
receipt to ensure that the marks are clearly visible upon installation. 

 

2.0 ADHESIVES 

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the 
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical 
properties: 

Tensile strength ............................................................................... 3500 psi (24.1 MPa) min. 

Compressive strength ...................................................................... 7000 psi (48.3 MPa) min. 

Shore D Hardness .................................................................................. 75 psi (0.5 MPa) min. 

Water Absorption .......................................................................................... 0.25% by weight 

Use an adhesive that is workable to 40°F (4°C).  When installing in temperatures below 
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive 
specified by the manufacturer of the joint material. 

3.0 SAWING THE JOINTS 

When the plans call for sawing the joints, the joints shall be initially formed to a width as 
shown on the plans including the blockout for the elastomeric concrete.  Complete 
placement of the elastomeric concrete after the reinforced concrete deck slab has cured for 
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).   

Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric 
concrete to the final width and depth as specified in the plans. 

When sawing the joint to receive the evazote seal, always use a rigid guide to control the 
saw in the desired direction.  To control the saw and to produce a straight line as indicated 
on the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 
saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 
template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 
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Saw cut to the desired width and depth in one or two passes of the saw by placing and 
spacing two metal blades on the saw shaft to the desired width for compression seals. 

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal 
plus approximately 1 inch (25 mm) below the bottom of the seal.  An irregular bottom of 
sawed joint is permitted as indicated on the plans.  Grind exposed corners on saw cut edges 
to a 1/4" (6 mm) chamfer. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 
satisfaction of the Engineer. 

Use extreme care to saw the joint straight to the desired width and to prevent any chipping 
or damage to sawed edges of the joint. 

 

4.0 PREPARATIONS FOR SAWED JOINTS 

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint 
opening for spalls, popouts, cracks, etc.  Make all necessary repairs prior to blast cleaning 
and installing the seal. 

Immediately before sealing, clean the joints by sandblasting with clean dry sand.  Sandblast 
to provide a firm, clean joint surface free of curing compound, loose material and any 
foreign matter.  Sandblast without causing pitting or uneven surfaces.  The aggregate in the 
elastomeric concrete may be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 
blow the surface with compressed air, or vacuum the surface until all traces of blast 
products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or 
oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 
deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

5.0 PREPARATIONS FOR ARMORED JOINTS 

When the plans call for armored joints, form the joint and blockout openings in accordance 
with the plans.  If preferred, wrap the temporary form with polyethylene sheets to allow for 
easier removal.  Do not use form release agents. 

A. Submittals 
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Submitting detailed working drawings is not required; however, submitting catalog cuts 
of the proposed material is required.  In addition, direct the joint supplier to provide an 
angle segment placing plan. 

B. Surface Preparation 
Prepare the surface within the 48 hours prior to placing the elastomeric concrete.  Do 
not place the elastomeric concrete until the surface preparation is completed and 
approved. 

1. Angle Assembly 
 
Clean and free metallized steel of all foreign contaminants and blast the 
non-metallized steel surfaces to SSPC SP-10.  Blast-cleaning anchor studs is not 
required. 
 

2. Concrete 

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete 
surfaces.  Sandblast the concrete surface in the blockout and clear the surface of all 
loose debris.  

C. Elastomeric Concrete Placement 
 

Make sure that a manufacturer’s representative is present when placing elastomeric 
concrete.  Do not place elastomeric concrete if the ambient air temperature is below 

45°F (7°C). 
 
Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical 
concrete faces, all steel components to be in contact with elastomeric concrete, and to 
areas specified by the manufacturer.  Align the angles with the joint opening. 
 
Prepare, batch, and place the elastomeric concrete in accordance with the 
manufacturer’s instructions.  Place the elastomeric concrete in the areas specified on the 
plans while the primer is still tacky and within 2 hours after applying the primer.  Pay 
careful attention to properly consolidate the concrete around the steel and anchors.  
Trowel the elastomeric concrete to a smooth finish. 

D. Joint Preparation 
Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening 
for proper alignment and full consolidation of elastomeric concrete under the angle 
assemblies.  Make all necessary repairs prior to cleaning the joint opening and 
installing the seal. 
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Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa) 
minimum at least 24 hours after placing the elastomeric concrete.  Dry the cleaned 
surface prior to installing the seal. 
 
Examine the cleaned surface and remove traces of oil, grease or smudge deposited 
during the cleaning operations. 
 
Bond the seal to the cleaned surface on the same day the surface is cleaned. 

6.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 
as recommended below.  Do not install the joint seal if the ambient air temperature is below 

45°F (7°C).  Have a manufacturer’s representative present during the installation of the first 
seal of the project. 

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of 
both the joint material and both sides of the joint, making certain to completely fill the 
grooves with epoxy.  With gloved hands, compress the material and with the help of a blunt 
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below 
the surface.  Do not push the seal at an angle that would stretch the material.  Once work on 
a joint begins, do not stop until it is completed.  Clean the excess epoxy off the surface of 
the joint material quickly and thoroughly.  Do not use solvents to remove excess epoxy.  
Remove excess epoxy in accordance with the joint manufacturer’s recommendations. 

Install the seal so that it is watertight.  Testing of the joint seal is not required, but it is 
observed until final inspection. 

7.0 BASIS OF PAYMENT 

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote 
Joint Seals” which prices and payment will be full compensation for furnishing all material, 
including elastomeric concrete when required, labor, tools and equipment necessary for 
installing these units in place and accepted. 

 

CLEANING AND PAINTING STRUCTURAL STEEL      (SPECIAL) 

SPECIALTY ITEMS: 

SSPC QP-2 Certification - The existing paint systems may include toxic substances such 
as red lead oxide, which are considered hazardous if improperly removed.  Only contractors 
who are currently SSPC QP-2, Category A certified, may bid on and perform this work.   

Twelve-month Observation Period - The Contractor maintains responsibility for the 
coating system for a twelve (12) month observation period beginning upon the satisfactory 
completion of all the work required in the plans or as directed by the Engineer.  The 
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Contractor must guarantee the coating system under the payment and performance bond 
(refer to Article 109-10).  To successfully complete the observation period, the coating 
system must meet the following requirements after twelve (12) months service:  

• No visible rust, contamination or application defect is observed in any coated area. 

• Painted surfaces have a uniform color and gloss. 

• Painted surfaces have an adhesion that meets an ASTM D-3359, 3A rating. 
 

Final acceptance is made only after the paint system meets the above requirements. 
 

Final Inspection - A final inspection shall be scheduled to accept the project which begins 
the twelve (12) month warranty period.  To successfully complete the final inspection the 
coating system must meet the following criteria: 

• All surfaces to be inspected shall be free of blasting abrasive. 

• Final dry film thickness shall meet the requirements of Paint System 4, as specified 
in these special provisions and Section 442 of the Standard Specifications. 

• Painted surfaces shall have an adhesion that meets an ASTM D-3359, 3A rating. 
 

Submittals - All submittals must be submitted to the Engineer for review and approval prior 
to starting work: 

• Containment Drawings 

• Bridge Wash Water Sampling & Disposal Plan 

• Health & Safety Plan (Employee Blood Lead Levels) 

• Environmental Compliance Plan 

• Quality Control Plan (Project Specific) 

• Bridge Protection Plan (Project/Task Specific) 

• Abrasive Blast Media  
a) Product Data Sheet 
b) Blast Media Test Reports 

• Coating Material 
a) NCDOT HICAMS Test Reports  
b) Product Data Sheets 
c) Material Safety Data Sheets 
d) Product Specific Repair Procedures 

 

Pre-Construction Meeting – All submittals must be approved by the engineer prior 
scheduling the Pre-Construction Meeting. 

When requesting a pre-construction meeting the Contractor must contact the Engineer at 
least 7 working days in advance of the desired pre-construction date. 

Work Schedule – Prior to beginning work, the Contractor shall submit his work schedule to 
the Engineer.  Schedule shall be kept up to date, with a copy of the revised schedule being 
provided to the Engineer in a timely manner. 
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Containment Plan - The containment plan must meet or exceed the requirements of a Class 
3A containment in accordance with SSPC Guide 6.  Enclosure drawings and loads 
supported by the structure must be prepared, signed and sealed by a Registered North 
Carolina Professional Engineer. 
 
In the containment plan describe how debris are contained and collected.  Describe the type 
of tarpaulin and bracing materials and the maximum designed wind load.  Describe the dust 
collection system and how a negative pressure of 0.03 inches of water column is maintained 
inside the enclosure while blasting operations are being conducted.  Describe how the 
airflow inside the containment structure is designed to meet all applicable OSHA Standards. 
Describe how water run-off from rain will be routed by or through the enclosure. Describe 
how wash water will be contained and paint chips separated.  Describe what physical 
containment will be provided during painting application to protect vehicles and areas not to 
be painted.  Bearings are not to be cleaned and painted unless otherwise noted.  Protect non-
metallic parts of bearings from blasting and painting (ie: Pot Bearings, Elastomeric Pads, 
Disc Bearings). 

 
Wash water Sampling and Disposal Plan - No work begins until the Contractor furnishes 
the Engineer with a containment plan for surface preparation and coating operations and the 
Engineer reviews and approves in writing said plan.  All wash water shall be collected and 
sampled prior to disposal.  Representative sampling and testing methodology shall conform 
to 15A NCAC 02B.0103, “Analytical Procedures”.  Wash water shall be tested for 
pollutants listed in 15A NCAC 02B.0211 (3), 15A NCAC 02T.0505 (b)(1) and 15A NCAC 
2T.0905 (h) (See NCDOT Guidelines for Managing Bridge Wash Water).  Depending on 
the test results, wash water disposal methods shall be described in the disposal plan.  Wash 
water shall be disposed of in accordance with all current state and federal regulations. 
 

• Waste Handling of Paint and Abrasives – Use a company from the below list of 
approved waste management companies.  Immediately after award of the contract, the 
Contractor arranges for waste containers, transportation and disposal of all waste.  No work 
begins until the Contractor furnishes the Engineer with a written waste disposal plan.  Any 
alternative method for handling waste must be pre-approved by the Engineer.   

 
Southern Logistics, Inc. – 312 Orvil Wright Blvd, Greensboro, NC 27409 (Ph. 336-662-
0292) 
A&D Environmental – PO Box 484, High Point, NC 27261 (Ph. 336-434-7750) 
Poseidon Environmental Services, Inc. – 837 Boardman-Canfield Rd #209, Youngstown, 
OH (Ph. 330-726-1560) 
 
Equipment Mobilization - The equipment used in any travel lanes and paved shoulder 
must be mobile equipment on wheels that has the ability to be moved on/off the roadway in 
less than 30 minutes.  All work conducted in travel lanes must be from truck or trailer 
supported platforms and all equipment must be self propelled or attached to a tow vehicle at 
all times. 
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SUBLETTING OF CONTRACT: 

Only contractors certified to meet SSPC QP-2, Category A, and have successfully completed 
lead paint removal on similar structures within 18 months prior to this bid are qualified for 
this work.  Work is only sublet by approval of the Engineer. 

 

SPECIFICATIONS: 

The North Carolina Department of Transportation (NCDOT) Standard Specifications for 
Roads and Structures dated July 2006, together with these Special Provisions apply to this 
project.  Surface preparation and painting are performed in accordance with Section 442 
except where otherwise noted in these Special Provisions.  The Paint materials must meet 
the applicable materials specifications under Section 1080.  Materials approvals are in 
accordance with 4.0 Materials of this Special Provision. 

 

1.0   PREPARATION OF SURFACES: 

1.1 Power washing with low pressure water – Before any other surface preparation are 
conducted, all surfaces shall be power washed to remove dust, salts, and other 
contaminants. 

1.2 Blasting is done with recyclable steel grit meeting the requirements of Section 1080-
15. The profile must be between 1.0 and 3.0 mils when measured on a smooth steel 
surface. A minimum of two tests per beam/girder and two tests per span of 
diaphragms/cross bracing shall be conducted and documented. 

1.3 Before the contractor departs from the work site at the end of the work day, all debris 
generated during surface preparation are collected in approved containers. 

1.4 The Contractor cleans a two square foot area at each structure to demonstrate the 
specified finish and the inspector preserves this area by covering it with tape, plastic 
or some other suitable means so that it can be retained as a site standard. 

1.5 Any area of corroded steel (steel which has lost more than 50% of its original 
thickness) must not be painted until the Engineer observes its condition. 

1.6 All parts of the bridges not to be painted, and the travelling public, shall be protected 
from overspray. 

1.7 Surface chloride levels for painting are 7 ug/cm2 or below. 

 

2.0 PAINTING OF STEEL: 

 
The structural steel is A588 weathering steel.  Paint System 4, as specified in these special 
provisions and Section 442 of the Standard Specifications, is to be used for this work.  
System 4 is an acrylic primer and acrylic topcoats used over blast cleaned surfaces in 
accordance with SSPC-SP-6.  Provide a curing period for the first primer coat of paint of at 
least 24 hours prior to applying successive layers of paint. 
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Paint terminations shall be finished as to provide a neat and straight line appearance.  All 
layers except for stripe coat shall be spray applied.  Any area where newly applied paint fails 
to meet the specifications must be repaired or replaced by the Contractor.   
 
The Engineer approves all repair processes before the repair is made.  Repaired areas must 
meet the specifications.  The Contractor applies an additional finish coat of paint to areas 
where the tape adhesion test is conducted. 
 
Application of acrylic coats (intermediate, stripe or top) shall only be applied when the 
following criteria are met and maintained throughout the curing process. 

• Air / Steel temperatures are 50F and rising 

• Relative Humidity is 85% and lower 

• Steel Temperature is five (5F) degrees F above the dew point 

• Applied coating shall not be exposed to any form of moisture, abrasive particles 
and airborne dust.  

• If an enclosure is needed to achieve environmental conditions it shall remain in 
place during the entire curing process. 

 

3.0 MATERIALS: 

Before any paints are applied the Contractor provides the Engineer a manufacturer’s 
certification that each batch of paint meets the requirements of the applicable Section 1080 of 
the Standard Specifications.  

 

The inspector randomly collects a one quart sample of each paint product used on the project. 
Additional samples may be collected as needed to verify compliance to the specifications. 

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, 
or temperatures above 110F or below 40F.  Follow the manufacturers storage requirements if 
more restrictive than the above requirements. 

 

4.0 INSPECTION: 

 
Quality Assurance Inspection - The Contractor furnishes all necessary apparatus such as 
ladders, scaffolds and platforms as required for the inspector to have reasonable and safe 
access to all parts of the work. All access points shall be illuminated to a minimum of 20-foot 
candles of light.  
 
The contractor shall supply required illumination in accordance with SSPC Technology 
Guide 12 “Guide for Illumination of Industrial Painting Projects”. 
 
Contractor must insure that chloride levels on the surfaces are 7 ug/cm2 or lower using an 
acceptable sample method in accordance with SSPC Guide 15.  The frequency of testing 
shall be 2 tests per span after all surface preparation has been completed and immediately 
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prior to painting.  Test areas selected shall represent the greatest amount of corrosion in the 
span as determined by the Engineers’ representative. 
 
Surface Preparation for System 4 shall be in accordance with SSPC SP-6.  Any area(s) not 
meeting the requirements of SSPC SP 6 shall be remediated prior to application of coating.  
Surface inspection is considered ready for inspection when all blast abrasive  is removed 
from surfaces to be coated. 

 
NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to include but not 
limited to surface contamination testing, adhesion pull testing and DFT readings as necessary 
to assure quality. 
 
The contractor informs the Engineer of all scheduled and unannounced inspections from 
SSPC, OSHA, EPA and/or others that come on site and furnishes the Engineer a copy of all 
inspection reports. 
 
Inspection Instruments - The Contractor furnishes at least the following calibrated 
instruments at site and conducts the quality control testing: 

 
 Sling Psychrometer - ASTM E-337 – bulb type 
 Surface Temperature Thermometer 
 Wind Speed Indicator 
 Tape Profile Tester – ASTM D-4417 Method C 
 Surface Condition Standards – SSPC VIS-1 and VIS-3  
 Wet Film Thickness Gage – ASTM D-4414 
 Dry Film Thickness Gage – SSPC-PA2 Modified  
 Solvent Rub Test Kit – ASTM D-4752 
 Adhesion Test Kit – ASTM D-3359  

Adhesion Pull test- ASTM D-4541 
 Surface Contamination Analysis Kit or (Chloride Level Test Kit) 
 

The contractor maintains a daily quality control record in accordance with Section 442-12 
and such records must be available at the job site for review by the inspector and be 
submitted to the Engineer as directed.  In addition to the information required on M&T-610, 
the Contractor shall submit all DFT readings as required on M&T-611.  Inspection reports 
shall be submitted on a weekly (5 days) basis for review by the Engineer. 

 
A. The dry film thickness is measured at each spot as indicated on the attached diagram at no 

less than three random locations along each girder in each span.  Also dry film thickness 
is measured at no less than six random spots per span on diaphragms/“K” frames.  Each 
spot is an average of three to five readings in accordance with SSPC PA-2. 

 
      A B C D E F 
     

    A       A Loc. 1          ____    ____    ____    ____    ____    _____ 
B      F 
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C      C      Loc. 2          ____    ____    ____    ____    ____    _____ 
 

D ---  --- D     Loc. 3          ____    ____    ____    ____    ____    _____ 
     
       

        E Randomly select one A, one C and one D spot along with B, E and F. 
 

B. Cure of the intermediate and stripe coats shall be determined by utilizing the thumb test 
prior to the application of any successive layers of paint. 

C. One random Cut Tape adhesion test per span is conducted in accordance with ASTM D-
3359 on interior surface after the finish coat is cured.  Repair areas shall be properly 
tapered and touched up by the Contractor. 

 

5.0 SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS: 
 

Personnel access boundaries are delineated for each work site using signs, tape, cones or 
other approved means.  Submit copies of safety and environmental compliance plans that 
comply with SSPC QP-2 Certification requirements. 

 

6.0 ENVIRONMENTAL MONITORING: 

 
Comply with Section 442–13(B) of NCDOT’s Standard Specifications. 
 
A “Competent Person1” is on site during all surface preparation activities and monitors the 
effectiveness of containment and dust collection systems.  Any visible emissions outside the 
containment enclosure or pump monitoring results exceeding the level of 30 µg/m3 TWA is 
justification to suspend the work.  Before any work begins the Contractor provides a written 
summary of the responsible person’s safety training.  

 

7.0 HEALTH AND SAFETY RESPONSIBILITY: 

 
Comply with Section 442-13(C) of NCDOT’s Standard Specifications.  Insure employee 
blood sampling test results are less than 50 micrograms per deciliter. Remove employees 
with a blood sampling test of 50 or more micrograms per deciliter from work activities 
involving any lead exposure. 
 
An employee who has been removed with a blood level of 50 micrograms per deciliter or 
more shall have two consecutive blood sampling tests indicating that the employee’s blood 

                                                           
1
 Competent Person as defined in OSHA 29 CFR 1926.62 is one who is capable of identifying existing and predictable hazards in the 

surroundings or working conditions which are unsanitary, hazardous, or dangerous to employees, and who have authorization to take prompt 

corrective measures to eliminate them. 
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lead level is at or below 40 micrograms per deciliter before returning to work activities 
involving any lead exposure. 

 

8.0 STORAGE OF PAINT AND EQUIPMENT: 

 

The Prime Contractor provides a location for materials, equipment and waste storage.  
Tarpaulins are spread over all pavements and surfaces underneath equipment utilized for 
abrasive recycling and other lead handling equipment or containers. 

 

9.0 UTILITIES: 

 
The Contractor protects all utility lines or mains which may be supported on, under, or 
adjacent to bridge work sites from damage and paint over-spray. 

 

10.0 PAYMENT: 

 
The cost of inspection, surface preparation and repainting the existing structure is included in 
the lump sum price bid for Cleaning and Painting Structural Steel.  This price is full 
compensation for furnishing all inspection equipment, all paint, cleaning abrasives, cleaning 
solvents and all other materials; preparing and cleaning surfaces to be painted; applying paint 
in the field; protecting work, traffic and property; and furnishing blast cleaning equipment, 
paint spraying equipment, brushes, rollers and any other hand or power tools and any other 
equipment; containment, handling and disposal of debris and wash water, all personal 
protective equipment, and all personal hygiene requirements. 
 
This price shall be full compensation for all inspection equipment, all materials and labor 
necessary to fully contain the blast debris; daily collection of the blast debris into the 
specified containers; and any measures necessary to ensure conformance to all safety and 
environmental regulations as directed by the Engineer. 

 

CLEANING AND PAINTING EXISTING BEARING PLATES  (10-12-01) 

Thoroughly clean the exposed surfaces of all bearing plates, anchor bolts, nuts and washers in 
the existing structure in accordance with the Subarticle 442-8(B) of the Standard Specifications.  
Have the Engineer approve the cleaning of each unit before beginning painting. 

After cleaning, apply a touch up coat of natural color organic zinc repair paint to the steel 
followed by a complete coat of the same paint. 

Payment at the contract unit prices for the various pay items will be full compensation for the 
above work required for cleaning and painting existing bearing plates. 
 

UNDER STRUCTURE WORK PLATFORM     SPECIAL 
 

Description 
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Prior to any painting operations on the structure, the Contractor shall design and install an 
understructure work platform which will be used to provide access to the work to be done 
as well as serve as the platform for the cleaning and painting of the bridge.  The Contractor 
shall determine the capacity of the platform which will be required, but the capacity shall 
not be less than that required by State or Federal regulations.   Platform shall be constructed 
of materials capable of withstanding damage from any of the work required on this project.  
The platform shall be fireproof.  Drawings of the platform and loads supported by the 
platform shall be sealed by a North Carolina Registered Professional Engineer.  Submit 
drawings to the Engineer for approval prior to beginning work on the platform.  Platform 
shall be cleaned after each work day to prevent materials from falling or washing into the 
river. 

 

Payment 
Under Structure Work Platform will be paid for at the lump sum contract price and will be 
full compensation for the design, installation, maintenance, and removal of the platform 

 
Payment will be made under: 
 

Pay Item Pay Unit 

Under Structure Work Platform Lump Sum 
 

 

ADHESIVELY ANCHORED ANCHOR BOLTS OR DOWELS (6-11-07) 

1.0 GENERAL 

Installation and Testing of Adhesively anchored anchor bolts and dowels shall be in 
accordance with Section 420-13, 420-21 and 1081-1 of the Standard Specifications except 
as modified in this provision. 

2.0 INSTALLATION 

Installation of the adhesive anchors shall be in accordance with manufacturer’s 
recommendations and shall occur when the concrete is above 40 degrees Fahrenheit and 
has reached its 28 day strength. 

The anchors shall be installed before the adhesive’s initial set (‘gel time’). 

3.0 FIELD TESTING 

Replace the third paragraph of Section 420-13 (C) with the following: 

“In the presence of the Engineer, field test the anchor bolt or dowel in accordance 
with the test level shown on the plans and the following:. 
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Level One Field testing: Test a minimum of 1 anchor but not less than 10% of all 
anchors to 50% of the yield load shown on the plans. If less than 60 anchors are to 
be installed, install and test the required number of anchors prior to installing the 
remaining anchors. If more than 60 anchors are to be installed, test the first 6 
anchors prior to installing the remaining anchors, then test 10% of the number in 
excess of 60 anchors. 

Level Two Field testing: Test a minimum of 2 anchors but not less than 10% of 
the all anchors to 80% of the yield load shown on the plans. If less than 60 
anchors are to be installed, install and test the required number of anchors prior to 
installing the remaining anchors. If more than 60 anchors are to be installed, test 
the first 6 anchors prior to installing the remaining anchors, then test 10% of the 
number in excess of 60 anchors. 

Testing should begin only after the Manufacturer’s recommended cure time has 
been reached. For testing, apply and hold the test load for three minutes. If the 
jack experiences any drop in gage reading, the test must be restarted. For the 
anchor to be deemed satisfactory, the test load must be held for three minutes with 
no movement or drop in gage reading.” 

4.0 REMOVAL AND REPLACEMENT OF FAILED TEST SPECIMENS: 

Remove all anchors and dowels that fail the field test without damage to the surrounding 
concrete. Redrill holes to remove adhesive bonding material residue and clean the hole in 
accordance with specifications. For reinstalling replacement anchors or dowels, follow the 
same procedures as new installations. Do not reuse failed anchors or dowels unless 
approved by the Engineer. 

5.0 USAGE 

The use of adhesive anchors for overhead installments is not permitted without written 
permission from the Engineer. 

6.0 BASIS OF PAYMENT 

No separate measurement or payment will be made for furnishing, installing, and testing 
anchor bolts/dowels. Payment at the contract unit prices for the various pay items will be 
full compensation for all materials, equipment, tools, labor, and incidentals necessary to 
complete the work. 

 

 

DIRECT TENSION INDICATORS  (6-12-09) 

The 2006 Standard Specifications shall be revised as follows: 

Replace Section 440-8(C)(6) –  Direct Tension Indicators with the following: 
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Supply direct tension indicators in accordance with the requirements of ASTM F959 and Article 

1072-7. 

Furnish the Engineer with at least one metal feeler gage for each container of direct tension 

indicators shipped before beginning installation. 

Make sure that the lot number on the containers of direct tension indicators is for the same lot 

number tested as indicated on the test documents. 

Furnish to the Engineer three samples of load indicating washers from each lot number, each size 

and type for tests and two each of the metal feeler gages required for performing the tests.   

Install the direct tension indicator under the bolt head.  If it is necessary to install the direct 

tension indicator under the nut, or if the bolt head shall be turned, install additional hardened 

washers between the nut or bolt head and the direct tension indicator. 

Provide a tension indicating device on the project for determining the tension imposed on a 

fastener when the protrusions on direct tension indicator are properly compressed. 

Test 3 samples from each lot of direct tension indicators in the presence of the Engineer. Achieve 

a minimum bolt tension of 5% greater than that required by Table 440-1 of Article 440-8. 

Do not substitute direct tension indicators for hardened steel washers required with short slotted 

or oversized holes. If desired, use direct tension indicators in conjunction with hardened steel 

washers. 

Install direct tension indicators initially to a snug tight condition as specified in Subarticle 440-

8(C)(3). After initial tightening, fully tighten beginning at the most rigid part of the joint and 

continuing toward its free edges. 

For tightening fasteners containing direct tension indicators, use a clean and lubricated wrench.  

Maintain air supply and hoses in good condition and provide air pressure of at least 100 psi at the 

wrench. 

When tightening the fasteners, ensure that the part of the fastener being restrained from turning 

does not rotate during the tightening process. Ensure that no portion of the direct tension 

indicator protrusions is accidentally partially flattened before installing in the structural steel 

joints. 

Do not reuse direct tension indicators. If it is necessary to loosen a bolt previously tensioned, 

discard and replace the direct tension indicator. 
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SUBMITTAL OF WORKING DRAWINGS (1-27-2010) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
contract.  Make submittals that are not specifically noted in this provision directly to the 
Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 
or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Resident Engineer.  State the reason for the proposed variation in the 
submittal.  To minimize review time, make sure all submittals are complete when initially 
submitted.  Provide a contact name and information with each submittal.  Direct any 
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 
contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working 
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 
items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

Mail submittals to: 

Via US mail:  

Mr. Rick Nelson, P. E.  
Asst. State Bridge Management Engineer  
North Carolina Department of Transportation  
State Bridge Management Unit  
4809 Beryl Drive  
Raleigh, NC  27606 
Fax: 919-733-2348 
Ph: 919-733-4362 
Email : enelson@ncdot.gov   
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3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 
Engineer.  At the same time, submit the number of hard copies shown below of the same 
complete submittal directly to the State Bridge Management Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 
review comments and drawing markups for these submittals from the State Bridge 
Management Unit. 

Unless otherwise required, submit one set of supporting calculations to either the State 
Bridge Management Unit or Structure Design Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide 
additional copies of any submittal as directed by the Engineer. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Falsework & Forms 
2
 

(substructure) 
5 0 

Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 

5 0 
Article 420-3 & “Falsework 

and Formwork” 

Placement of Equipment on 
Structures (cranes, etc.) 

5 0 Article 420-20 

Painting Platforms and 
Containment 

5 0 SP 

 

 

FALSEWORK AND FORMWORK (8-4-09) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
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plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 
 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 
When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 
When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 
 
Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 
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Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph 
(177 km/hr).  In addition, Table 2.2A is included to provide the maximum wind 
speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 (kPa) for Indicated Wind Velocity, mph 

(km/hr) 

feet (m) above ground 70 

(112.7) 

80 

(128.7) 

90 

(144.8) 

100 

(160.9) 

110 

(177.0) 

0 to 30 (0 to 9.1) 15 (0.72) 20 (0.96) 25 (1.20) 30 (1.44) 35 (1.68) 

30 to 50 (9.1 to 15.2) 20 (0.96) 25 (1.20) 30 (1.44) 35 (1.68) 40 (1.92) 

50 to 100 (15.2 to 30.5) 25 (1.20) 30 (1.44) 35 (1.68) 40 (1.92) 45 (2.15) 

over 100 (30.5) 30 (1.44) 35 (1.68) 40 (1.92) 45 (2.15) 50 (2.39) 

2. Time of Removal 
The following requirements replace those of Article 3.4.8.2. 
 
Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 
 
Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 

25 YR 

(mph) 

(km/hr) 

COUNTY 

25 YR 

(mph) 

(km/hr) 

COUNTY 

25 YR 

(mph) 

(km/hr) 

Alamance 70 (112.7) Franklin 70 (112.7)  Pamlico 100 (160.9) 

Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9) 

Alleghany 70 (112.7) Gates 90 (144.8) Pender 100 (160.9) 

Anson 70 (112.7) Graham 80 (128.7) Perquimans 100 (160.9)  

Ashe 70 (112.7) Granville 70 (112.7) Person 70 (112.7) 

Avery 70 (112.7) Greene 80 (128.7) Pitt 90 (144.8) 

Beaufort 100 (160.9) Guilford 70 (112.7) Polk 80 (128.7) 

Bertie 90 (144.8) Halifax 80 (128.7) Randolph 70 (112.7) 

Bladen 90 (144.8) Harnett 70 (112.7) Richmond 70 (112.7) 

Brunswick 100 (160.9) Haywood 80 (128.7) Robeson 80 (128.7) 

Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham 70 (112.7) 

Burke 70 (112.7) Hertford 90 (144.8) Rowan 70 (112.7) 

Cabarrus 70 (112.7) Hoke 70 (112.7) Rutherford 70 (112.7) 

Caldwell 70 (112.7) Hyde 110 (177.0) Sampson 90 (144.8) 

Camden 100 (160.9) Iredell 70 (112.7) Scotland 70 (112.7) 

Carteret 110 (177.0) Jackson 80 (128.7) Stanley 70 (112.7) 

Caswell 70 (112.7) Johnston 80 (128.7) Stokes 70 (112.7) 

Catawba 70 (112.7) Jones 100 (160.9) Surry 70 (112.7) 

Cherokee 80 (128.7) Lee 70 (112.7) Swain 80 (128.7) 

Chatham 70 (112.7) Lenoir 90 (144.8) Transylvania 80 (128.7) 

Chowan 90 (144.8) Lincoln 70 (112.7) Tyrell 100 (160.9) 

Clay 80 (128.7) Macon 80 (128.7)  Union 70 (112.7) 

Cleveland 70 (112.7) Madison 80 (128.7) Vance 70 (112.7) 

Columbus 90 (144.8) Martin 90 (144.8) Wake 70 (112.7) 

Craven 100 (160.9) McDowell 70 (112.7) Warren 70 (112.7) 

Cumberland 80 (128.7) Mecklenburg 70 (112.7) Washington 100 (160.9) 

Currituck 100 (160.9) Mitchell 70 (112.7) Watauga 70 (112.7) 

Dare 110 (177.0) Montgomery 70(112.7) Wayne 80 (128.7) 

Davidson 70 (112.7) Moore 70 (112.7) Wilkes 70 (112.7) 
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Davie 70 (112.7) Nash 80 (128.7) Wilson 80 (128.7) 

Duplin 90 (144.8) New Hanover 100 (160.9) Yadkin 70 (112.7) 

Durham 70 (112.7) Northampton 80 (128.7) Yancey 70 (112.7) 

Edgecombe 80 (128.7) Onslow 100 (160.9)   

Forsyth 70 (112.7) Orange 70 (112.7)   

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure.  If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  Electroplating will not 

be allowed.  Any coating required by the Engineer will be considered incidental to the 

various pay items requiring temporary works. 

B. Review and Approval 
 

The Engineer is responsible for the review and approval of temporary works’ drawings. 
 
Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 
 
Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 
 
The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer. 
 
On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 
 
If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated 
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee 
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe 
working load.  Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are 
not allowed. Design the falsework and forms supporting deck slabs and overhangs on 
girder bridges so that there will be no differential settlement between the girders and 
the deck forms during placement of deck concrete. 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 47 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch (25 mm).  For 
cast-in-place concrete structures, make sure that the calculated deflection of falsework 
flexural members does not exceed 1/240 of their span regardless of whether or not the 
deflection is compensated by camber strips. 

A. Maintenance and Inspection 
 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 
 
Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 

B. Foundations 
 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 
 
The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 
 
Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 
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If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 
 
The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 

 

CRANE SAFETY (8-15-05) 

 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 
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CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited to, 
weight calculations, center of gravity determinations, selection and inspection of sling 
and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), 
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
Proficiency Program. Other approved nationally accredited programs will be 
considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
Include current certification for the type of crane operated (small hydraulic, large 
hydraulic, small lattice, large lattice) and medical evaluations for each operator.  
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HIGH STRENGTH BOLTS      (5-25-10) 
 
 

The 2006 Standard Specifications shall be revised as follows: 
 
In Section 440-8(A) - General, revise the third paragraph and insert a new paragraph four, 
respectively, as follows: 
 

Make sure that plain bolts and washers have a thin coat of lubricant at the time of 
installation.  
 
Use nuts that are pre-waxed by the producer/supplier prior to shipping to the project. 

 
 
In Section 440-8(D) – Inspection replace the first sub-paragraph under the third paragraph with 
the following: 
 

At least once each working day, place 3 calibration sample bolts of the same 
grade, size, representative length, and conditions as those under inspection in a 
tension indicating calibration device. Furnish a tension indicating calibration 
device certified by an approved independent testing lab within 12 calendar months prior 
to testing the bolts under inspection.  The calibration device should be in good working 
order and provide accuracy within plus or minus 10 percent for the range of loads 
between 25,000 and 40,000 pounds. Place a washer under the part turned in tightening for 
each bolt if washers are so used in the structure. If no washer is used make sure that the 
material abutting the part turned is the same as that used in the structure. 

 
 
 

DISADVANTAGED BUSINESS ENTERPRISE (POC AND MUNICIPALITIES): 
(10-16-07)(Rev 10-20-09) SP1G62 

 

Policy 

 
It is the policy of the North Carolina Department of Transportation that Disadvantaged Business 
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have the equal opportunity to compete 
fairly for and to participate in the performance of contracts financed in whole or in part by 
Federal Funds. 
 

Obligation 

 
The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, 
religion, color, national origin, age, disability or sex in the performance of this contract.  The 
Contractor shall comply with applicable requirements of 49 CFR Part 26 in the award and 
administration of federally assisted contracts.  Failure by the Contractor to comply with these 
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requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy, as the Department deems necessary. 
 

Definitions 

 
Commitment - The approved DBE participation submitted by the prime contractor during the 
bidding process.   
 
Committed DBE - Any DBE listed on the DBE commitment list approved by the Department at 
the time of bid submission or any DBE utilized as a replacement for a DBE firm listed on the 
commitment list. 
 
Department - North Carolina Department of Transportation 
 
Municipality -  The entity letting the contract, when this provision refers to the Department or 
DOT, it shall mean municipality, if applicable. 
 
Disadvantaged Business Enterprise (DBE) – A firm certified as a Disadvantage Business 
Enterprise through the North Carolina Unified Certification Program. 
 

Goal - The DBE participation specified herein 
 
Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a DBE 
subcontractor and confirmation from the DBE that it is participating in the contract. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns or operates distribution 
equipment.  Brokers and packagers are not regarded as manufacturers or regular dealers within 
the meaning of this section. 
 
Form RS-1-D - Form for subcontracts involving DBE subcontractors attesting to the agreed upon 
unit prices and extensions for the affected contract items.   
 
North Carolina Unified Certification Program - A program that provides comprehensive 
information to applicants for certification, such that an applicant is required to apply only once 
for a DBE certification that will be honored by all recipients of USDOT funds in the state and 
not limited to the Department of Transportation only.  The Certification Program is in 
accordance with 49 CFR Part 26. 
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Standard Specifications – The general term comprising all directions, provisions, and 
requirements contained or referred to in the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures and any subsequent revisions or additions to 
such book that are issued under the title Supplemental Specifications. 
 
USDOT - United States Department of Transportation, including the Office of the Secretary, the 
Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the 
Federal Aviation Administration (FAA). 
 

Contract Goal 

 
The following goal for participation by Disadvantaged Business Enterprises is established for 
this contract: 
 
Disadvantaged Business Enterprises (number) % 
 
(A) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that Disadvantaged Business Enterprises participate in at least the percent 
of the contract as set forth above as the goal. 

 
(B) If the goal is zero, the Contractor shall continue to recruit the DBEs and report the use of 

DBEs during the construction of the project.  A good faith effort will not be required with 
a zero goal. 

 

Contract Requirement 

 

The approved DBE participation submitted by the Contractor shall be the Contract 
Requirement.  

 

Certified Transportation Firms Directory 

 
Real-time information about firms doing business with the Department and firms that are 
certified through North Carolina’s Unified Certification Program is available in the Directory of 
Transportation Firms.  The Directory can be accessed by the link on the Department’s homepage 
or by entering https://apps.dot.state.nc.us/vendor/directory in the address bar of your web 
browser.  Only firms identified as DBE certified in the Directory can be utilized to meet the 
contract goals.  
 
The listing of an individual firm in the Department’s directory shall not be construed as an 
endorsement of the firm’s capability to perform certain work. 
 

Listing of DBE Subcontractors in Contract 
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Only those DBE firms with current certification are acceptable for listing in the bidder's 
submittal of DBE participation. The Contractor shall indicate the following required 
information: 

 
(A) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall 

submit a listing of DBE participation on the appropriate form (or facsimile thereof) 
contained elsewhere in the contract documents in order for the bid to be considered 
responsive.  Bidders shall indicate the total dollar value of the DBE participation for the 
contract.  If the bidder has no DBE participation, they shall indicate this on the form 
“Listing of DBE Subcontractors” by entering the word or number zero.  This form shall 
be completed in its entirety.  Blank forms will not be deemed to represent zero 
participation.  Bids submitted that do not have DBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The Department 
will not consider these bids for award and the proposal will be returned to the bidder.   

 
(B) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word 

“zero” or number “0” or if there is participation, add the value on the “Listing of DBE 
Subcontractors” (or facsimile thereof) contained elsewhere in the contract documents.   

 

Written Documentation – Letter of Intent 

 
The bidder shall submit written documentation of the bidder/offeror’s commitment to use a DBE 
subcontractor whose participation it submits to meet a contract goal and written confirmation 
from each DBE, listed in the proposal, indicating their participation in the contract.  This 
documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as 
a Subcontractor”.  This letter of intent form is available at:   
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It shall be received in the 
office of the (Officer/Engineer) no later than (Time of Day) of the (No. of Days) calendar day 
following opening of bids.  
 
If the bidder fails to submit the letter of intent from each committed DBE listed in the proposal 
indicating their participation in the contract, the DBE participation will not count toward meeting 
the goal.  
 

Counting DBE Participation Toward Meeting DBE Goal of Zero or More 

 
(A) If a firm is determined to be an eligible DBE firm, the total dollar value of the 

participation by the DBE will be counted toward the contract requirement.  The total 
dollar value of participation by a certified DBE will be based upon the value of work 
actually performed by the DBE and the actual payments to DBE firms by the Contractor. 

 
(B) When a DBE performs as a participant in a joint venture, the Contractor may count 

toward its DBE goal a portion of the total value of participation with the DBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of 
work that the DBE performs with its forces. 
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(C) (1) The Contractor may count toward its DBE requirement only expenditures to 

DBEs that perform a commercially useful function in the work of a contract.  
A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the DBE shall also be responsible with respect to 
materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material and installing (where applicable) and 
paying for the material itself.  To determine whether a DBE is performing 
a commercially useful function, the Department (Insert Municipality Name and 
delete Department, if applicable) will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the DBE credit claimed 
for its performance of the work, and other relevant factors. 

 
(2) A DBE may enter into subcontracts.  Work that a DBE subcontracts to another 

DBE firm may be counted toward the contract requirement.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the contract requirement. 
If a DBE contractor or subcontractor subcontracts a significantly greater portion 
of the work of the contract than would be expected on the basis of standard 
industry practices, the DBE shall be presumed not to be performing 
a commercially useful function.  The DBE may present evidence to rebut this 
presumption to the Department (Insert Municipality Name and delete Department, 
if applicable) for commercially useful functions.  The Department's (Insert 
Municipality Name and delete Department, if applicable) decision on the rebuttal 
of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(3) The following factors will be used to determine if a DBE trucking firm is 

performing a commercially useful function. 
 

(a) The DBE shall be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting DBE goals. 

 
(b) The DBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 
(c) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using 
drivers it employs. 
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(d) The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from 
another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. 

 
(e) The DBE may also lease trucks from a non-DBE firm, including from an 

owner-operator.  The DBE who leases trucks from a non-DBE is entitled 
to credit for the total value of transportation services provided by non-
DBE lessees not to exceed the value of transportation services provided by 
DBE-owned trucks on the contract.  Additional participation by non-DBE 
lessees receives credit only for the fee or commission it receives as a result 
of the lease arrangement.  The value of services performed under lease 
agreements between the DBE and Contractor will not count towards the 
contract requirement. 

 
(f) For purposes of this paragraph, a lease shall indicate that the DBE has 

exclusive use of and control over the truck. This does not preclude the 
leased truck from working for others during the term of the lease with the 
consent of the DBE, so long as the lease gives the DBE absolute priority 
for use of the leased truck.  Leased trucks shall display the name and 
identification number of the DBE.   

 
(D) A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from DBE regular 
dealer and 100 percent of such expenditures to a DBE manufacturer. 

 
(E) A contractor may count toward its DBE requirement the following expenditures to DBE 

firms that are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a DBE firm for providing a bona fide 
service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) The fees or commissions charged for assistance in the procurement of the 

materials and supplies, or for transportation charges for the delivery of materials 
or supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are not from a manufacturer or regular dealer and 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 
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Good Faith Effort for Projects with Goals More Than Zero 

 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder shall submit to the 
Department (Officer/Engineer) documentation of its good faith efforts made to reach the contract 
goal.  One complete set and 9 copies of this information shall be received in the office of the 
(Officer/Engineer) no later than (Time of Day) of the (No. of Days) calendar day following 
opening of bids.  Where the information submitted includes repetitious solicitation letters it will 
be acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal as 
necessary to demonstrate compliance with the factors listed below which the Department (Insert 
Municipality Name and delete Department, if applicable) considers in judging good faith efforts.  
This documentation may include written subcontractor quotations, telephone log notations of 
verbal quotations, or other types of quotation documentation. 
 
The following factors will be used to determine if the bidder has made adequate good faith 
effort:  
 
(A) Whether the bidder attended any pre-bid meetings that were scheduled by the Department 

(Insert Municipality Name and delete Department, if applicable) to inform DBEs of 
subcontracting opportunities. 

 
(B) Whether the bidder provided solicitations through all reasonable and available means 

(e.g. advertising in newspapers owned and targeted to the Disadvantaged) at least 
10 calendar days prior to bid opening.  Whether the bidder provided written notice to all 
DBEs listed in the NCDOT Directory of Transportation Firms, within the Divisions and 
surrounding Divisions where the project is located, that specialize in the areas of work (as 
noted in the DBE Directory) that the bidder will be subletting. 

 
(C) Whether the bidder followed up initial solicitations of interests by contacting DBEs to 

determine with certainty whether they were interested.  If a reasonable amount of DBEs 
within the targeted Divisions do not provide an intent to quote or no DBEs specialize in 
the subcontracted areas, the bidder shall notify DBEs outside of the targeted Divisions 
that specialize in the subcontracted areas, and contact the Director of Business and 
Opportunity Workforce Development (Insert Municipality Name and delete Department 
title, if applicable) to give notification of the bidder's inability to get DBE quotes.   

 
(D) Whether the bidder selected portions of the work to be performed by DBEs in order to 

increase the likelihood of meeting the contract goals.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the bidder might otherwise perform these work items with its 
own forces. 

 
(E) Whether the bidder provided interested DBEs with adequate and timely information 

about the plans, specifications and requirements of the contract. 
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(F) Whether the bidder negotiated in good faith with interested DBEs without rejecting them 

as unqualified without sound reasons based on a thorough investigation of their 
capabilities.  Any rejection should be noted in writing with a description as to why an 
agreement could not be reached.  

 
(G) Whether quotations were received from interested DBE firms but rejected as 

unacceptable without sound reasons why the quotations were considered unacceptable.  
The fact that the DBE firms quotation for the work is not the lowest quotation received 
will not in itself be considered as a sound reason for rejecting the quotation as 
unacceptable. The fact that the bidder has the ability and/or desire to perform the contract 
work with its own forces will not be considered as sound reason for rejecting a DBE 
quote. Nothing in this provision shall be construed to require the bidder to accept 
unreasonable quotes in order to satisfy contract goals. 

 
(H) Whether the bidder specifically negotiated with subcontractors to assume part of the 

responsibility to meet the contract DBE goal when the work to be sublet includes 
potential for DBE participation. 

 
(I) Whether the bidder made any efforts and/or offered assistance to interested DBEs in 

obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to 
satisfy the work requirements in the bid proposal. 

 
(J) Any other evidence that the bidder submits which show that the bidder has made 

reasonable good faith efforts to meet the contract goal. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same 
letting located in the same geographic area of the state, as a part of the good faith effort the 
Department (Insert Municipality Name and delete Department, if applicable) will consider 
allowing the bidder to combine the DBE participation as long as the DBE overall goal value of 
the combined projects is achieved. 
 
If the Department (Insert Municipality Name and delete Department, if applicable) does not 
award the contract to the apparent lowest responsive bidder, the Department (Insert Municipality 
Name and delete Department, if applicable) reserves the right to award the contract to the next 
lowest responsive bidder that can satisfy the Department (Insert Municipality Name and delete 
Department, if applicable) that the contract goal can be met or that adequate good faith efforts 
have been made to meet the goal. 
 

DBE Replacement 

 
The Contractor shall not terminate a committed DBE subcontractor for convenience or perform 
the work with its own forces or those of an affiliate.  If the Contractor fails to demonstrate 
reasonable efforts to replace a committed DBE firm that does not perform as intended with 
another committed DBE firm or completes the work with its own forces without the Engineer’s 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 58 

(Insert Title and delete Engineer, if applicable) approval, the Contractor may be disqualified 
from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of committed DBE. 
 

(A) Performance Related Replacement 
 

When a DBE is terminated or fails to complete its work on the contract for any reason, 
the Contractor shall take all necessary, reasonable steps to replace the DBE subcontractor 
with another DBE subcontractor to perform at least the same amount of work as the DBE 
that was terminated.  The Contractor is encouraged to first attempt to find another DBE 
firm to do the same work as the DBE that was being terminated. 

 
To demonstrate necessary, reasonable good faith efforts, the Contractor shall document 
the steps they have taken to replace any DBE subcontractor who is unable to perform 
successfully with another DBE subcontractor.  Such documentation shall include but not 
be limited to the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in 

subcontracting the work defaulted by the previous DBE subcontractor or in 
subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
 

(b) A description of the information provided to DBEs regarding the plans 
and specifications for portions of the work to be performed.  

 
(3) For each DBE contacted but rejected as unqualified, the reasons for the 

Contractor’s conclusion. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department (Insert Municipality 
Name and delete Department, if applicable) after a Request for Subcontract has 
been received by the Department (Insert Municipality Name and delete 
Department, if applicable), the Department (Insert Municipality Name and delete 
Department, if applicable) will not require the Prime Contractor to solicit 
replacement DBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract requirement. 

 
(2) When a committed DBE is decertified prior to the Department (Insert 

Municipality Name and delete Department, if applicable) receiving a Request for 
Subcontract for the named DBE firm, the Prime Contractor shall take all 
necessary and reasonable steps to replace the DBE subcontractor with another 
DBE subcontractor to perform at least the same amount of work to meet the 
contract goal or demonstrate that it has made a good faith effort to do so. 

 

Changes in the Work 

 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work.   
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer.  
 
When the Engineer makes changes that result in an alteration of plans or details of construction 
and a portion or all of work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek 
additional participation by DBEs equal to the reduced DBE participation caused by the changes. 
 

Reports 

 
All requests for subcontracts involving DBE subcontractors shall be accompanied by 
a certification executed by both the Prime Contractor and the DBE subcontractor attesting to the 
agreed upon unit prices and extensions for the affected contract items.  This information shall be 
submitted on the Department Form RS-1-D, located at:   
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http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc unless otherwise approved by the 
Engineer (Insert Municipality Name and delete Engineer, if applicable).  The Department (Insert 
Municipality Name and delete Department, if applicable) reserves the right to require copies of 
actual subcontract agreements involving DBE subcontractors. 
 
Within 30 (Enter No. of Days) calendar days of entering into an agreement with a DBE for 
materials, supplies or services, not otherwise documented by a Request for Subcontract as 
specified above, the Contractor shall furnish the Engineer a copy of the agreement.  The 
documentation should also indicate the percentage (60% or 100%) of expenditures claimed for 
DBE credit. 
 
All certifications will be considered a part of the project records, and consequently will be 
subject to penalties under Federal Law associated with falsifications of records related to 
projects. 
 

Reporting Disadvantaged Business Enterprise Participation 

 
(A) The Contractor shall provide the Engineer with an accounting of payments made to 

Disadvantaged Business Enterprise firms, including material suppliers, contractors at all 
levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be 
furnished to the Engineer for any given month by the end of the following month.  
Failure to submit this information accordingly may result in the following action:  
 
(1) Withholding of money due in the next partial pay estimate; or  
 
(2) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list.  (Municipality 
may add to, change or delete this section.) 

 
(B) The Contractor shall report the accounting of payments on the Department’s DBE 

Subcontractor Payment Information Form DBE-IS, which is available at:   
http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  This shall be reported to the 
(Officer/Engineer). 

 
(C) Contractors reporting transportation services provided by non-DBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
 
Prior to payment of the final estimate, the Contractor shall furnish an accounting of total 
payment to each DBE.  A responsible fiscal officer of the payee contractor, subcontractor, or 
second tier subcontractor who can attest to the date and amounts of the payments shall certify 
that the accounting is correct.  
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner.  
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Because Federal Funding is being used to fund this project, failure on the part of the Contractor 
to submit the required information in the time frame specified may result in the disqualification 
of that contractor and any affiliate companies from further bidding until the required information 
is submitted. 
 
Because Federal Funding is being used to fund this project, failure on the part of any 
subcontractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from working on any Federal or 
State project until the required information is submitted. 
 

Failure to Meet Contract Requirements 

 
Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard 
Specifications may be cause to disqualify the Contractor. 
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CONTRACT COST PROPOSAL 

 
The Contractor agrees to provide the services outlined in this proposal for the following fixed price: 
 

Item No. 
Sec. 
No. 

Description Quantity Unit Unit Cost Amount 

000100000-N 800 MOBILIZATION 
Lump 
Sum 

LS LS 
 

8182000000-E 420 
CLASS A CONCRETE 
 

13 CF  
 

8217000000-E 425 
REINFORCING STEEL 
 

200 LBS  
 

8692000000-
N 

SP 
EVAZOTE JOINT SEALS @ END 
BENTS 1 & 2 

Lump 
Sum 

LS LS 
 

8692000000-
N 

SP 
EVAZOTE JOINT SEALS @ BENTS 3 
& 6 

Lump 
Sum 

LS LS 
 

8860000000-E SP 
GENERIC STRUCTURE ITEM 
BRIDGE JACKING 

Lump 
Sum 

LS LS 
 

8860000000-E SP 
GENERIC STRUCTURE ITEM 
CLEANING AND PAINTING 
STRUCTURAL STEEL 

Lump 
Sum 

LS LS 
 

8882000000-E SP 
GENERIC STRUCTURE ITEM 
CONCRETE REPAIRS TO 
SUBSTRUCTURE 

115 CF  
 

8889000000-E SP 
GENERIC STRUCTURE ITEM 
GIRDER REPAIR 

4094 LBS  
 

8889000000-E SP 
GENERIC STRUCTURE ITEM 
DIAPHRAGM MODIFICATION 

13,432 LBS  
 

4589000000-
N 

SP 
GENERIC TRAFFIC CONTROL ITEM 
TRAFFIC CONTROL 

Lump 
Sum 

LS LS 
 

8867000000-E SP 
GENERIC STRUCTURE ITEM 
EPOXY RESIN INJECTION 

33 LF  
 

 SP 
GENERIC STRUCTURE ITEM 
UNDER STRUCTURE PLATFORM 

Lump 
Sum 

LS LS 
 

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT    
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EXECUTION OF PROPOSAL 

 
 DATE:______________ 
 
 
In compliance with the foregoing request for proposals and subject to all terms and conditions 

thereof, the undersigned offers and agrees, if this proposal is accepted, to furnish the services for 

the prices quoted. 

 
 
CONTRACTOR:_______________________      
 
ADDRESS:___________________________ 
 
CITY:_______________   STATE:_____   ZIP CODE:_______  PHONE:____________ 
 
BY:_____________________________     TITLE:______________________________ 
                        (SIGNATURE)            
 
 
     ______________________________ 
         (TYPED OR PRINTED NAME) 
 
CONTRACTOR'S FEDERAL SOCIAL SECURITY IDENTIFICATION NO.____________ 
 
CONTRACTOR'S LICENSE NUMBER:________________________ 
 
______________________________________________________________________________
__________________________________________________________________ 
 

ACCEPTANCE OF PROPOSAL 
 

AGENCY:  N.  C.  DEPARTMENT OF TRANSPORTATION CITY AND STATE:  
RALEIGH, NORTH CAROLINA 
 
BY:______________________________     TITLE:______________________________ 
                     (SIGNATURE) 
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FHWA PROVISION REQUIREMENTS 
 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90) SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 
of his or her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 65 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 
effort to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its projects.  
The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 
contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered 
area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 

Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 

 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - March 10, 1994 Z-8 
 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Payment of Predetermined Minimum Wage 
V. Statements and Payrolls  
VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract  
VIII. Safety:  Accident Prevention  
IX. False Statements Concerning Highway Project 
X. Implementation of Clean Air Act and Federal Water Pollution Control Act  
XI. Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion  
XII. Certification Regarding Use of Contract Funds for lobbying 
 

ATTACHMENTS 

 
A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only) 
 
I. GENERAL 

 
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and with the assistance 

of workers under the contractor's immediate superintendent and to all work performed on the contract by piecework, station work, or by 
subcontract. 

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any lower tier subcontract or purchase order that may in turn be 
made.  The Required Contract Provisions shall not be incorporated by reference in any case.  The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with these Required Contract Provisions. 

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for termination of the 
contract. 

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as provided in 29 CFR 5.12: 
Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the DOL, or the contractor's 
employees or their representatives. 

6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
a. discriminate against labor from any other State, possession, or territory of the United States (except for employment preference 

for Appalachian contracts, when applicable, as specified in Attachment A), or 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts who are on 

parole, supervised release, or probation. 
 

II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative 

action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 
60) and orders of the Secretary of Labor as modified by the provisions  prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 
constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.  The Equal 
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract.  In the 
execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO: 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out EEO obligations 

and in their review of his/her activities under the contract. 
b. The contractor will accept as his operating policy the following statement: 

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, 
without regard to their race, religion, sex, color, national origin, age or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, preapprenticeship, and/or on-the-job training." 
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2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering and promoting an active contractor program of EEO and who must 
be assigned adequate authority and responsibility to do so. 

3. Dissemination of Policy:  All members of the contractor's staff who are to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less 

often than once every six months, at which time the contractor's EEO policy and its implementation will be reviewed and 
explained.  The meetings will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all 
major aspects of the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minority group employees. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants 
for employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate means. 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for employees the notation:  "An 
Equal Opportunity Employer."  All such advertisements will be placed in publications having a large circulation among minority groups 
in the area from which the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through 

public and private employee referral sources likely to yield qualified minority group applicants.  To meet this requirement, the 
contractor will identify sources of potential minority group employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is expected to 
observe the provisions of that agreement to the extent that the system permits the contractor's compliance with EEO contract 
provisions.  (The DOL has held that where implementation of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, such implementation violates Executive Order 11246, as 
amended.)  

c. The contractor will encourage his present employees to refer minority group applicants for employment.  Information and 
procedures with regard to referring minority group applicants will be discussed with employees. 

5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color, religion, sex, national origin, age or disability.  The following procedures shall be followed:  
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do 

not indicate discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of 

discriminatory wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of 

discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with his 
obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the discrimination may affect persons other than the complainant, such 
corrective action shall include such other persons.  Upon completion of each investigation, the contractor will inform every 
complainant of all of his avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women employees, and 

applicants for employment. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor 

shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of 
contract performance.  Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  In the event a special provision for training is provided under this contract, this subparagraph will 
be superseded as indicated in the special provision. 

c. The contractor will advise employees and applicants for employment of available training programs and entrance requirements 
for each. 

d. The contractor will periodically review the training and promotion potential of minority group and women employees and will 
encourage eligible employees to apply for such training and promotion. 

7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use his/her best efforts to 
obtain the cooperation of such unions to increase opportunities for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the contractor either directly or through a contractor's association acting 
as agent will include the procedures set forth below: 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying 

more minority group members and women for membership in the unions and increasing the skills of minority group employees 
and women so that they may qualify for higher paying employment. 

b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 
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c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such 
information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to 
the contractor, the contractor shall so certify to the SHA and shall set forth what efforts have been made to obtain such 
information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals within the 
time limit set forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minority group persons and women.  (The DOL has held that it shall be no excuse that the 
union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such contractor shall immediately notify the SHA. 

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this contract. 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete for and perform 

subcontracts which the contractor enters into pursuant to this contract.  The contractor will use his best efforts to solicit bids 
from and to utilize DBE subcontractors or subcontractors with meaningful minority group and female representation among 
their employees.  Contractors shall obtain lists of DBE construction firms from SHA personnel. 

c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 
9. Records and Reports:  The contractor shall keep such records as necessary to document compliance with the EEO requirements.  Such 

records shall be retained for a period of three years following completion of the contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the SHA and the FHWA. 
a. The records kept by the contractor shall document the following: 

1. The number of minority and non-minority group members and women employed in each work classification on the 
project; 

2. The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities 
for minorities and women; 

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female 
employees; and  

4. The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with meaningful 
minority and female representation among their employees. 

b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the number of 
minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work.  This information is to be reported on Form FHWA-1391.  If on-the job training is being required by special provision, 
the contractor will be required to collect and report training data. 

 
III. NONSEGREGATED FACILITIES 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material supply agreement or 

purchase order, as appropriate, the bidder, Federal-aid construction contractor, subcontractor, material supplier, or vendor, as appro-
priate, certifies that the firm does not maintain or provide for its employees any segregated facilities at any of its establishments, and 
that the firm does not permit its employees to perform their services at any location, under its control, where segregated facilities are 
maintained.  The firm agrees that a breach of this certification is a violation of the EEO provisions of this contract.  The firm further 
certifies that no employee will be denied access to adequate facilities on the basis of sex or disability. 

b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, 
restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit 
directive, or are, in fact, segregated on the basis of race, color, religion, national origin, age or disability, because of habit, local 
custom, or otherwise.  The only exception will be for the disabled when the demands for accessibility override (e.g. disabled 
parking). 

c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or material suppliers 
prior to award of subcontracts or consummation of material supply agreements of $10,000 or more and that it will retain such 
certifications in its files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

 
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
1. General: 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not less often than 
once a week and without subsequent deduction or rebate on any account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the full amounts of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment.  The payment shall be computed at wage 
rates not less than those contained in the wage determination of the Secretary of Labor (hereinafter "the wage determination") 
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the contractor or its subcontractors and such laborers and mechanics.  The wage determination (including any 
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additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster (WH-1321) or 
Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent 
and accessible place where it can be easily seen by the workers.  For the purpose of this Section, contributions made or costs 
reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf 
of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of Section IV, 
paragraph 3b, hereof.  Also, for the purpose of this Section, regular contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

b. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each 
classification for the time actually worked therein, provided, that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. 

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are herein incorporated 
by reference in this contract. 

2. Classification: 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, which is not 

listed in the wage determination, shall be classified in conformance with the wage determination. 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the following criteria 

have been met: 
1. the work to be performed by the additional classification requested is not performed by a classification in the wage 
determination; 
2. the additional classification is utilized in the area by the construction industry;  
3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
4. with respect to helpers, when such a classification prevails in the area in which the work is performed. 

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the additional 
classification or their representatives, and the contracting officer agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to 
the DOL, Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, D.C. 20210.  
The Wage and Hour Administrator, or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the additional 
classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour 
Administrator for determination.  Said Administrator, or an authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary 

e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this Section IV shall 
be paid to all workers performing work in the additional classification from the first day on which work is performed in the 
classification. 

3. Payment of Fringe Benefits: 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 

which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall either pay the benefit as stated in 
the wage determination or shall pay another bona fide fringe benefit or an hourly case equivalent thereof. 

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, provided, that the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 

4. Apprentices and Trainees (Programs of  U.S. DOL) and Helpers: 
a. Apprentices: 

1. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they 
are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the 
DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, 
but who has been certified by the Bureau of Apprenticeship and Training or a State apprenticeship agency (where 
appropriate) to be eligible for probationary employment as an apprentice. 

2. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification shall not 
be greater than the ratio permitted to the contractor as to the entire work force under the registered program.  Any 
employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated 
above, shall be paid not less than the applicable wage rate listed in the wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor or subcontractor is performing construction on 
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a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman-level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed. 

3. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level 
of progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage 
determination.  Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for the applicable classification.  If the Administrator for the 
Wage and Hour Division determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 

4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be permitted to 
utilize apprentices at less than the applicable predetermined rate for the comparable work performed by regular 
employees until an acceptable program is approved. 

b. Trainees:   
1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the 

work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the DOL, Employment and Training Administration. 

2. The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the classification 
of work actually performed.  In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. 

3. Every trainee must be paid at not less than the rate specified in the approved program for his/her level of progress, 
expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage determination.  
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the 
wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman-level wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices, in which case such trainees shall receive the same 
fringe benefits as apprentices. 

4. In the event the Employment and Training Administration withdraws approval of a training program, the contractor 
or subcontractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Helpers:   
Helpers will be permitted to work on a project if the helper classification is specified and defined on the applicable wage 
determination or is approved pursuant to the conformance procedure set forth in Section IV.2.  Any worker listed on a payroll 
at a helper wage rate, who is not a helper under a approved definition, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. 

5. Apprentices and Trainees (Programs of the U.S. DOT): 

Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV.  The straight time hourly wage rates for apprentices and trainees under such programs will be 
established by the particular programs.  The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the 
terms of the particular program. 

6. Withholding: 
The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or cause to be 
withheld, from the contractor or subcontractor under this contract or any other Federal contract with the same prime contractor, or 
any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements which is held by the same prime 
contractor, as much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.  
In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site 
of the work, all or part of the wages required by the contract, the SHA contracting officer may, after written notice to the contractor, 
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. 

7. Overtime Requirements: 
No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in any workweek in which he/she is employed on such work, to work 
in excess of 40 hours in such workweek unless such laborer, mechanic, watchman, or guard receives compensation at a rate not less 
than one-and-one-half times his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

8. Violation: 

Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set forth in paragraph 7 above, the 
contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her unpaid wages.  In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of 
Columbia or a territory, to such District or to such territory) for liquidated damages.  Such liquidated damages shall be computed 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 76 

with respect to each individual laborer, mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7, in 
the sum of $10 for each calendar day on which such employee was required or permitted to work in excess of the standard work 
week of 40 hours without payment of the overtime wages required by the clause set forth in paragraph 7. 

9. Withholding for Unpaid Wages and Liquidated Damages: 
The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed by the contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above. 
 

V. STATEMENTS AND PAYROLLS 
 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on 
roadways classified as local roads or rural collectors, which are exempt.) 

1. Compliance with Copeland Regulations (29 CFR 3): 
The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated by reference. 

2. Payrolls and Payroll Records: 
a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during the course of the 

work and preserved for a period of 3 years from the date of completion of the contract for all laborers, mechanics, apprentices, 
trainees, watchmen, helpers, and guards working at the site of the work. 

b. The payroll records shall contain the name, social security number, and address of each such employee; his or her correct 
classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours 
worked; deductions made; and actual wages paid. In addition, for Appalachian contracts, the payroll records shall contain a 
notation indicating whether the employee does, or does not, normally reside in the labor area as defined in Attachment A, 
paragraph 1.  Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer 
or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and show the cost anticipated or the actual 
cost incurred in providing benefits.  Contractors or subcontractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprentices and trainees, and ratios and wage rates prescribed in the 
applicable programs. 

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the SHA resident 
engineer a payroll of wages paid each of its employees (including apprentices, trainees, and helpers, described in Section IV, 
paragraphs 4 and 5, and watchmen and guards engaged on work during the preceding weekly payroll period).  The payroll 
submitted shall set out accurately and completely all of the information required to be maintained under paragraph 2b of this 
Section V.  This information may be submitted in any form desired.  Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing 
Office, Washington, D.C. 20402.  The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 

d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or 
his/her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following: 
1. that the payroll for the payroll period contains the information required to be maintained under paragraph 2b of this 

Section V and that such information is correct and complete; 
2. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll 

period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 
the Regulations, 29 CFR 3; 

3. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or cash equivalent 
for the classification of worked performed, as specified in the applicable wage determination incorporated into the 
contract. 

e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy 
the requirement for submission of the "Statement of Compliance" required by paragraph 2d of this Section V. 

f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution under 18 U.S.C. 
1001 and 31 U.S.C. 231. 

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available for inspection, 
copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on the job.  If the contractor or subcontractor fails to submit the 
required records or to make them available, the SHA, the FHWA, the DOL, or all may, after written notice to the contractor, 
sponsor, applicant, or owner, take such actions as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds.  Furthermore, failure to submit the required records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

 
VI. RECORD OF MATERIALS, SUPPLIES AND LABOR  THIS SECTION DELETED JUNE 4, 2007. 
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VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage 
if specified elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the State.  
Specialty items may be performed by subcontract and the amount of any such specialty items performed may be deducted from the 
total original contract price before computing the amount of work required to be performed by the contractor's own organization (23 
CFR 635). 
a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime contractor and 

equipment owned or rented by the prime contractor, with or without operators. Such term does not include employees or 
equipment of a subcontractor, assignee, or agent of the prime contractor. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment 
not ordinarily available in the type of contracting organizations qualified and expected to bid on the contract as a whole and in 
general are to be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the cost of material 
and manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of 
who performs the work) and (b) such other of its own organizational resources (supervision, management, and engineering services) 
as the SHA contracting officer determines is necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the SHA contracting 
officer, or authorized representative, and such consent when given shall not be construed to relieve the contractor of any 
responsibility for the fulfillment of the contract.  Written consent will be given only after the SHA has assured that each subcontract 
is evidenced in writing and that it contains all pertinent provisions and requirements of the prime contract. 

 
VIII. SAFETY: ACCIDENT PREVENTION 

 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, 

health, and sanitation (23 CFR 635).  The contractor shall provide all safeguards, safety devices and protective equipment and take 
any other needed actions as it determines, or as the SHA contracting officer may determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety of the public and to protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this 
contract, that the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety 
and health standards and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards 
Act (40 U.S.C. 333). 

 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of 
reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is 
essential that all persons concerned with the project perform their functions as carefully, thoroughly, and honestly as possible.  Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and similar acts, the following notice shall be posted on each Federal-aid highway 
project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project:  

 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, 

quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof 

in connection with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or related project 
submitted for approval to the Secretary of Transportation; or 

 

 Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, 
quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction 

of any highway or related project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted 

pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
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X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid construction contractor, or 

subcontractor, as appropriate, will be deemed to have stipulated as follows: 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under the Clean Air Act, 

as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended 
(33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order11738, and regulations in implementation thereof (40 CFR 
15) is not listed, on the date of contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities 
pursuant to 40 CFR 15.20. 

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air Act and Section 
308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder. 

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of Federal Activities, 
EPA, indicating that a facility that is or will be utilized for the contract is under consideration to be listed on the EPA List of 
Violating Facilities. 

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as the government may direct as a means of enforcing such 
requirements. 

 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

 
1. Instructions for Certification - Primary Covered Transactions: 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this 

covered transaction.  The prospective participant shall submit an explanation of why it cannot provide the certification set out 
below.  The certification or explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction.  However, failure of the prospective primary participant to furnish a certification or an 
explanation shall disqualify such a person from participation in this transaction. 

c. The certification in this clause is a material representation of fact upon which reliance was placed when the department or 
agency determined to enter into this transaction.  If it is later determined that the prospective primary participant knowingly 
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause of default. 

d. The prospective primary participant shall provide immediate written notice to the department or agency to whom this proposal 
is submitted if any time the prospective primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," 
"person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  You may contact the 
department or agency to which this proposal is submitted for assistance in obtaining a copy of those regulations. 

f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency 
entering into this transaction. 

g. The prospective primary participant further agrees by submitting this proposal that it will include the clause titled "Certification 
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the 
department or agency entering into this covered transaction, without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of 
its principals.  Each participant may, but is not required to, check the nonprocurement portion of the "Lists of Parties Excluded 
From Federal Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 
faith the certification required by this clause.  The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
may terminate this transaction for cause or default. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary Covered Transactions 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 
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a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered 
transactions by any Federal department or agency; 

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen 
property;  

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph 1b of this certification; and 

d. Have not within a 3-year period preceding this application/proposal had one or more public transactions (Federal, State or 
local) terminated for cause or default. 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

 
* * * * * 

2. Instructions for Certification - Lower Tier Covered Transactions: 
 

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 

entered into.  If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, 
in addition to other remedies available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted 
if at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed 
circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," "participant," "person," 
"principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of rules implementing Executive Order 12549.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 

e The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department 
or agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

g A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of 
its principals.  Each participant may, but is not required to, check the Nonprocurement List. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 
faith the certification required by this clause.  The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered Transactions: 

 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

 
* * * * * 

 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20) 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, 
that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing 

or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of 
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Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose 
accordingly. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev 7-21-09) Z-10 
 

Description 

 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 

Minorities and Women 

 
Developing, training and upgrading of minorities and women toward journeyman level status is a 
primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 

Assigning Training Goals 

 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year. This 
agreement will include a specific number of annual training goals agreed to by both parties. The 
number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement 
is available at www.ncdot.org/business/ocs/ojt/.   
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Training Classifications 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
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Records and Reports 

 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 

Trainee Wages 

 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 

 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 

Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 

 

GENERAL DECISION NC20100010 03/12/2010 NC10 
Z-11 

Date: March 12, 2010 
 

General Decision Number NC20100010 03/12/2010 
 

Superseded General Decision No. NC20080010 
 

State: North Carolina 
 

Construction Type: HIGHWAY 
 

COUNTIES: 

Alleghany Granville Pasquotank 

Anson Greene Pender 

Ashe Halifax Perquimans 

Avery Harnett Person 

Beaufort Haywood Pitt 

Bertie Henderson Polk 

Bladen Hertford Richmond 

Brunswick Hoke Robeson 

Caldwell Hyde Rockingham 

Camden Iredell Rutherford 

Carteret Jackson Sampson 

Caswell Johnston Scotland 

Chatham Jones Stanly 

Cherokee Lee Surry 

Chowan Lenoir Swain 

Clay Macon Transylvania 

Cleveland Madison Tyrrell 

Columbus Martin Vance 

Craven McDowell Warren 

Currituck Mitchell Washington 

Dare Montgomery Watauga 

Duplin Moore Wayne 

Edgecombe Nash Wilkes 

Gates Northampton Wilson 

Graham Pamlico Yancey 
 

HIGHWAY CONSTRUCTION PROJECTS (does not include tunnels, building structures in rest area 
projects, railroad construction, and bascule, suspension, and spandrel arch bridges, bridges designed for 
commercial navigation, and bridges involving marine construction, and other major bridges). 
 

Modification Number Publication Date 
0 03/12/2010 
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SUNC1990-002   02/12/1990 

 Rates Fringes 

CARPENTER 7.71  

CONCRETE FINISHER 7.64  

IRONWORKER (Reinforcing) 9.27  

LABORER   

General 7.25  

Asphalt Raker 7.25  

Form Setter (Road) 7.25  

Mason (Brick, Block, Stone) 7.76  

Pipe Layer 7.25  

Power Tool Operator 7.25  
POWER EQUIPMENT OPERATORS   

Asphalt Distributor 7.25  

Asphalt Paver 7.25  

Bulldozer 7.25  

Bulldozer (utility) 7.25  

Concrete Finishing Machine 9.48  

Concrete Grinder 8.13  

Crane, Backhoe, Shovel, & Dragline (Over 1 yd.) 8.53  

Crane, Backhoe, Shovel, & Dragline (1 yd. & under) 7.25  

Drill Operator 7.65  

Grade Checker 7.25  

Grease person 7.25  

Hydroseeder 7.25  

Loader 7.25  

Mechanic 8.27  

Milling Machine 8.00  

Motor Grader (Fine Grade) 8.01  

Motor Grader (Rough Grade) 7.42  

Oiler 7.25  

Piledriver      11.00  

Roller (Finish) 7.25  

Roller (Rough) 7.25  

Scraper 7.25  

Screed Asphalt 7.25  

Stone Spreader 7.25  

Stripping Machine Operator 7.25  

Subgrade Machine 9.00  

Sweeper 7.25  

Tractor (utility) 7.25  
TRUCK DRIVERS   

Single Rear Axle Trucks 7.25  

Multi Rear Axle Trucks 7.25  

Heavy Duty trucks 7.25  

Welder 9.07  
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Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29 CFR 
5.5(a)(1)(ii)). 
 

In the listing above, the "SU" designation means that rates listed under that identifier do not 
reflect collectively bargained wage and fringe benefit rates.  Other designations indicate unions 
whose rates have been determined to be prevailing. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

2.)     If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7). Write to: 
 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3.)     If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board). Write to: 
 

Administrative Review Board 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 



Project No.  BK-5130 Mitchell County 

Bridge 16 on US 19 Over North Toe River and CSX RR 

 89 

4.)     All decisions by the Administrative Review Board are final. 
 

 


